

**ABSTRACT OF OFFERS -- CONSTRUCTION
SOLICITATION NO. DACW68-01-B-0014**

Issue Date: 25 May 2001
Number of Addenda Issued: 1

Opening Date: 26 June 2001
Time: 1:00 p.m.

Issuing Office:

Department of the Army
Walla Walla District COE
201 North Third Avenue
Walla Walla WA 99362-1876

Project Title:

CONSTRUCTION: McNary Spillway Deflectors
McNary Dam, Benton County, Washington, and
Umatilla County, Oregon

I CERTIFY that I have opened, read, and recorded
on this abstract all offers received in response to
this solicitation.

Charlene C. Duncan
Bid Opening Officer

CHARLENE C. DUNCAN

Date Signed: 26 June 2001

DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS
201 NORTH THIRD AVENUE
WALLA WALLA, WASHINGTON 99362-1876

Abstract Summary - Construction
DACW68-01-B-0014
McNary Spillway Deflectors,
McNary Dam, Benton County, Washington,
and Umatilla County, Oregon

Bids Opened on June 26, 2001, at 1:00 PM
Contract Specialist was Charlene C. Duncan

No.	Vendor	Bid
1 *	Aqua Terra Contracting, Inc.	\$ 1,240,180.00
2	Vortex Diving, Inc.	\$ 1,997,640.00
3	Advanced American Diving Service, Inc.	\$ 1,689,568.00
4	GOVERNMENT ESTIMATE	\$ 2,087,200.00

NOTE: Bids listed in order of receipt.
*Apparent Low Bidder

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0014
McNary Spillway Deflectors, McNary Dam, Benton County, Washington, and Umatilla County, Oregon

Vendor: **Aqua Terra Contracting, Inc.**
 405 Industrial
 Robstown, Texas 78380
 Phone: (361) 767-9363

Bid Security: Yes
 Discount: None

Amendments: 1
 Acknowledged: Yes
 Bus. Size: SB
 SDB/WOB: N/A

ITEM	DESCRIPTION	Qty	U/I	Cost	Extended
0001	Mobilization and Demobilization	1	LS	XXXXXX	\$ 290,000.00
0002	Dewatering/Diversion and Care of Water	1	LS	XXXXXX	\$ 320,000.00
0003	Spillway Deflectors	4	EA	\$140,000.00	\$ 560,000.00
0004	Surface Concrete Placing Demonstration	1	LS	XXXXXX	\$ 25,500.00
0005	Remove Floating Plant from Spillway Deflector Work Areas for Emergency Spilling (Optional)	2	EA	\$2,500.00	\$ 5,000.00
0006	Standby Time for Floating Plant Removed from the Spillway Deflector Work Areas During Emergency Spilling (Optional)	80	HR	\$400.00	\$ 32,000.00
0007	Services of a Skilled Craftsman	160	HR	\$48.00	\$ 7,680.00

SCHEDULE TOTAL

\$ 1,240,180.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0014
McNary Spillway Deflectors, McNary Dam, Benton County, Washington, and Umatilla County, Oregon

Vendor: **Vortex Diving, Inc.**
 Livingston Street Pier
 Oakland, California 94606
 Phone: (510) 261-2400

Bid Security: Yes
 Discount: None

Amendments: 1
 Acknowledged: Yes
 Bus. Size: SB
 SDB/WOB: N/A

ITEM	DESCRIPTION	Qty	U/I	Cost	Extended
0001	Mobilization and Demobilization	1	LS	XXXXXX	\$ 260,000.00
0002	Dewatering/Diversion and Care of Water	1	LS	XXXXXX	\$ 358,000.00
0003	Spillway Deflectors	4	EA	\$326,000.00	\$ 1,304,000.00
0004	Surface Concrete Placing Demonstration	1	LS	XXXXXX	\$ 9,400.00
0005	Remove Floating Plant from Spillway Deflector Work Areas for Emergency Spilling (Optional)	2	EA	\$4,200.00	\$ 8,400.00
0006	Standby Time for Floating Plant Removed from the Spillway Deflector Work Areas During Emergency Spilling (Optional)	80	HR	\$615.00	\$ 49,200.00
0007	Services of a Skilled Craftsman	160	HR	\$54.00	\$ 8,640.00

SCHEDULE TOTAL

\$ 1,997,640.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0014
McNary Spillway Deflectors, McNary Dam, Benton County, Washington, and Umatilla County, Oregon

Vendor: **Advanced American Diving Service, Inc.**
 415 S. McLoughlin Blvd.
 Oregon City, Oregon 97045
 Phone: (503) 650-8307

Bid Security: Yes
 Discount: None

Amendments: 1
 Acknowledged: Inside only
 Bus. Size: SB
 SDB/WOB: N/A

ITEM	DESCRIPTION	Qty	U/I	Cost	Extended
0001	Mobilization and Demobilization	1	LS	XXXXXX	\$ 150,000.00
0002	Dewatering/Diversion and Care of Water	1	LS	XXXXXX	\$ 632,568.00
0003	Spillway Deflectors	4	EA	\$210,000.00	\$ 840,000.00
0004	Surface Concrete Placing Demonstration	1	LS	XXXXXX	\$ 10,000.00
0005	Remove Floating Plant from Spillway Deflector Work Areas for Emergency Spilling (Optional)	2	EA	\$2,500.00	\$ 5,000.00
0006	Standby Time for Floating Plant Removed from the Spillway Deflector Work Areas During Emergency Spilling (Optional)	80	HR	\$350.00	\$ 28,000.00
0007	Services of a Skilled Craftsman	160	HR	\$150.00	\$ 24,000.00

SCHEDULE TOTAL

\$ 1,689,568.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0014
McNary Spillway Deflectors, McNary Dam, Benton County, Washington, and Umatilla County, Oregon

Vendor: **GOVERNMENT ESTIMATE**

Bid Security: N/A
Discount: N/A

Phone:

Amendments: 1
Acknowledged: Yes
Bus. Size: N/A
SDB/WOB: N/A

ITEM	DESCRIPTION	Qty	U/I	Cost	Extended
0001	Mobilization and Demobilization	1	LS	XXXXXX \$	467,600.00
0002	Dewatering/Diversion and Care of Water	1	LS	XXXXXX \$	361,500.00
0003	Spillway Deflectors	4	EA	\$267,100.00 \$	1,068,400.00
0004	Surface Concrete Placing Demonstration	1	LS	XXXXXX \$	25,500.00
0005	Remove Floating Plant from Spillway Deflector Work Areas for Emergency Spilling (Optional)	2	EA	\$31,300.00 \$	62,600.00
0006	Standby Time for Floating Plant Removed from the Spillway Deflector Work Areas During Emergency Spilling (Optional)	80	HR	\$1,130.00 \$	90,400.00
0007	Services of a Skilled Craftsman	160	HR	\$70.00 \$	11,200.00

SCHEDULE TOTAL \$ 2,087,200.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0014
McNary Spillway Deflectors, McNary Dam, Benton County, Washington, and Umatilla County, Oregon

		AquaTerra Contracting Inc.	Vortex Diving Inc.	Advanced American Diving Service	Government Estimate
ITEM	DESCRIPTION	Extended	Extended	Extended	Extended
0001	Mobilization and Demobilization	\$ 290,000.00	\$ 260,000.00	\$ 150,000.00	\$ 467,600.00
0002	Dewatering/Diversion and Care of Water	\$ 320,000.00	\$ 358,000.00	\$ 632,568.00	\$ 361,500.00
0003	Spillway Deflectors	\$ 560,000.00	\$ 1,304,000.00	\$ 840,000.00	\$ 1,068,400.00
0004	Surface Concrete Placing Demonstration	\$ 25,500.00	\$ 9,400.00	\$ 10,000.00	\$ 25,500.00
0005	Remove Floating Plant from Spillway Deflector Work Areas for Emergency Spilling (Optional)	\$ 5,000.00	\$ 8,400.00	\$ 5,000.00	\$ 62,600.00
0006	Standby Time for Floating Plant Removed from the Spillway Deflector Work Areas During Emergency Spilling (Optional)	\$ 32,000.00	\$ 49,200.00	\$ 28,000.00	\$ 90,400.00
0007	Services of a Skilled Craftsman	\$ 7,680.00	\$ 8,640.00	\$ 24,000.00	\$ 11,200.00

SCHEDULE TOTAL \$ 1,240,180.00 \$ 1,997,640.00 \$ 1,689,568.00 \$ 2,087,200.00