

**ABSTRACT OF OFFERS -- CONSTRUCTION
SOLICITATION NO. DACW68-01-B-0021**

Issue Date: 27 September 2001
Number of Amendments Issued: 1

Opening Date: 30 October 2001
Time: 1:00 p.m.

Issuing Office:

Department of the Army
Walla Walla District COE
201 North Third Avenue
Walla Walla WA 99362-1876

Project Title:

CONSTRUCTION: PIT Tag Modifications, Juvenile Fish
Facility, Little Goose Dam, Columbia County,
Washington

I CERTIFY that I have opened, read, and recorded
on this abstract all offers received in response to
this solicitation.

Charlene Duncan
Bid Opening Officer

Signature: CHARLENE DUNCAN

Date Signed: 30 October 2001

DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Construction
DACW68-01-B-0021
PIT Tag Modification, Juvenile Fish Facility,
Little Goose Dam, Snake River, Columbia
County, Washington

Bids Opened on October 30, 2001 at 1:00 p.m.
Contract Specialist was Wenda Maestretti

No.	Vendor	Bid
1	Young Mechanical Services, Inc.	\$ 389,406.20
2	McClure and Sons, Inc.	\$ 498,765.00
3	S&R Industries, Inc.	\$ 263,858.00
4	Knight Construction & Supply, Inc.	\$ 305,884.00
5	P.O.W. Contracting	\$ 286,068.00
6 *	PK Contractors Inc.	\$ 262,966.00
7	Government Estimate	\$ 363,750.00

NOTE: Bids listed in order of receipt.

*Apparent Low Bidder

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **Young Mechanical Services, Inc.**5315 NE St. Helens Road
Portland, Oregon 97210

Bid Security: Required

Type: Bid Bond

Amount: 20%

Phone: 503/295-7722

Bus. Size: SB

SDB/WOB: N/A

Amendments: 1

Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 26,907.00
0002	Demolition	1	LS	XXXXX	\$ 69,283.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 287,333.00
0004	Services of skilled craftsman	80	LS	\$ 73.54	\$ 5,883.20
SCHEDULE TOTAL					\$ 389,406.20

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **McClure and Sons, Inc.**
16300 Mill Creek Blvd., G4
Mill Creek, Washington 98012

Bid Security: Required
Type: Bid Bond
Amount: 20%

Phone: 425/745-0124

Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 50,000.00
0002	Demolition	1	LS	XXXXX	\$ 30,000.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 412,765.00
0004	Services of skilled craftsman	80	LS	\$ 75.00	\$ 6,000.00
SCHEDULE TOTAL					\$ 498,765.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **S&R Industries**
2005 - 10th
Baker City, Oregon 97814

Bid Security: Required
Type: Bid Bond
Amount: 20%

Phone: 541/523-5952

Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 10,000.00
0002	Demolition	1	LS	XXXXX	\$ 14,200.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 235,258.00
0004	Services of skilled craftsman	80	LS	\$ 55.00	\$ 4,400.00
SCHEDULE TOTAL					\$ 263,858.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **Knight Construction & Supply, Inc.**28308 N. Cedar Road
Deer Park, Washington 99006

Bid Security: Required

Type: Bid Bond

Amount: 20%

Phone: 509/276-2229

Bus. Size: SB

SDB/WOB: N/A

Amendments: 1

Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 28,727.00
0002	Demolition	1	LS	XXXXX	\$ 22,846.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 247,671.00
0004	Services of skilled craftsman	80	LS	\$ 83.00	\$ 6,640.00
SCHEDULE TOTAL					\$ 305,884.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **P.O.W. Contracting**
PO Box 4772
Pasco, Washington 99302

Bid Security: Required
Type: Bid Bond
Amount: 20%

Phone: 509/542-8507

Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXXX	\$ 15,000.00
0002	Demolition	1	LS	XXXXXX	\$ 15,000.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXXX	\$ 250,468.00
0004	Services of skilled craftsman	80	LS	\$ 70.00	\$ 5,600.00
SCHEDULE TOTAL					\$ 286,068.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **PK Contractors, Inc.**

PO Box 3807

Spokane, Washington 99220-3807

Bid Security:

Required

Type:

Bid Bond

Amount:

20%

Phone: 509/536-7503

Bus. Size:

SB

SDB/WOB:

N/A

Amendments:

1

Acknowledged:

Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 20,000.00
0002	Demolition	1	LS	XXXXX	\$ 9,000.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 228,506.00
0004	Services of skilled craftsman	80	LS	\$ 68.25	\$ 5,460.00
SCHEDULE TOTAL					\$ 262,966.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0021

PIT Tag Modifications, Juvenile Fish Facility, Little Goose Dam, Snake River, Columbia County, Washington

Vendor: **Government Estimate**Amendments: 1
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Mobilization demobilization	1	LS	XXXXX	\$ 17,195.00
0002	Demolition	1	LS	XXXXX	\$ 26,409.00
0003	PIT Tag Modification - Little Goose Dam	1	LS	XXXXX	\$ 314,286.00
0004	Services of skilled craftsman	80	LS	\$ 73.25	\$ 5,860.00
SCHEDULE TOTAL					\$ 363,750.00

COMPARISON OF BIDS BY LINE ITEM

Vendor: Young Mechanical Services McClure & Sons S&R Industries Knight Const & Supply P.O.W. Contracting PK Contractors Government Estimate

Bid Item Number	Extended	Extended	Extended	Extended	Extended	Extended	Extended
0001	\$ 26,907.00	\$ 50,000.00	\$ 10,000.00	\$ 28,727.00	\$ 15,000.00	\$ 20,000.00	\$ 17,195.00
0002	\$ 69,283.00	\$ 30,000.00	\$ 14,200.00	\$ 22,846.00	\$ 15,000.00	\$ 9,000.00	\$ 26,409.00
0003	\$ 287,333.00	\$ 412,765.00	\$ 235,258.00	\$ 247,671.00	\$ 250,468.00	\$ 228,506.00	\$ 314,286.00
0004	\$ 5,883.20	\$ 6,000.00	\$ 4,400.00	\$ 6,640.00	\$ 5,600.00	\$ 5,460.00	\$ 5,860.00
TOTAL	\$ 389,406.20	\$ 498,765.00	\$ 263,858.00	\$ 305,884.00	\$ 286,068.00	\$ 262,966.00	\$ 363,750.00