

**ABSTRACT OF OFFERS -- SOLICITATION NO. W912EF-04-B-0013**

Issue Date: 11 May 2004  
Number of Amendments Issued: 2

Opening Date: 15 June 2004  
Time: 2:00 p.m.

**Issuing Office:**

Department of the Army  
Walla Walla District COE  
201 North Third Avenue  
Walla Walla WA 99362-1876

**Project Title:**

Prototype Oil-Skimmer Modifications, Lower Granite Dam,  
Pomeroy, Washington.

I CERTIFY that I have opened, read, and recorded  
on this abstract all offers received in response to  
this solicitation.

Jennifer R. Christensen  
Bid Opening Officer

Signature: JENNIFER R. CHRISTENSEN

Date Signed: 15 June 2004

**DEPARTMENT OF THE ARMY**  
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

**Abstract Summary**  
**W912EF-04-B-0013**  
**Prototype Oil-Skimmer Modifications, Lower**  
**Granite Dam, Pomeroy, Washington.**

Contract Specialist: Jennifer R. Christensen

| <b>No.</b> | <b>Vendor</b>                      | <b>Bid</b>    |
|------------|------------------------------------|---------------|
| 1          | TechnoGeneral Services Company     | \$ 270,031.00 |
| 2 *        | Knight Construction & Supply, Inc. | \$ 147,080.00 |
| 3          | Advanced Mechanical, Inc.          | \$ 258,139.75 |
| 4          | Government Estimate                | \$ 128,147.00 |

NOTE: Bids listed in order of receipt.

\*Apparent Low Bidder

**ABSTRACT OF OFFERS -- W912EF-04-B-0013**

Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: **TechnoGeneral Services Company**  
 710 N. 4th Avenue  
 Pasco, WA 99301  
 Phone: (509) 543-8343

Bid Security: Required  
 Type: Check  
 Amount: 20%  
 Bus. Size: SB  
 SDB/WOB: SDB  
 HUB: HUB  
 Veteran:  
 Amendments: 2  
 Acknowledged: Yes

| Bid Item Number | Description | Qty | U/M | U/P | AMOUNT |
|-----------------|-------------|-----|-----|-----|--------|
|-----------------|-------------|-----|-----|-----|--------|

**Estimated Cost Range of this Project is  
 between \$100,000 and \$500,000**

**SUPPLIES OR SERVICES AND PRICES/COSTS**

|                |  |   |    |       |               |
|----------------|--|---|----|-------|---------------|
| 0001           | Dewatering of Work Area                                | 1 | LS | XXXXX | \$ 26,834.00  |
| 0002           | Prototype Oil-Skimmer Modifications                    | 1 | LS | XXXXX | \$ 179,036.00 |
| 0003           | PLC Processor and Power Supply                         | 1 | LS | XXXXX | \$ 61,361.00  |
| 0004           | Final Approved Version of Contractor Prepared Drawings | 1 | LS | XXXXX | \$ 1,500.00 * |
| 0005           | As-Built Drawings                                      | 1 | LS | XXXXX | \$ 1,300.00 * |
| SCHEDULE TOTAL |  |   |    |       | \$ 270,031.00 |

\* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved versions of Contractor prepared drawings. No payment will be made on these items until they have been received and approved in final form by the Government.

**ABSTRACT OF OFFERS -- W912EF-04-B-0013**

Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: **Knight Construction & Supply, Inc.**  
 28308 North Cedar Road  
 Deer Park, WA 99006  
 Phone: (509) 276-2229

Bid Security: Required  
 Type: Bid Bond  
 Amount: 20%  
 Bus. Size: SB  
 SDB/WOB:  
 HUB: HUB  
 Veteran:  
 Amendments: 2  
 Acknowledged: Yes

| Bid Item Number | Description | Qty | U/M | U/P | AMOUNT |
|-----------------|-------------|-----|-----|-----|--------|
|-----------------|-------------|-----|-----|-----|--------|

**Estimated Cost Range of this Project is  
 between \$100,000 and \$500,000**

**SUPPLIES OR SERVICES AND PRICES/COSTS**

|                |  |   |    |       |               |
|----------------|--|---|----|-------|---------------|
| 0001           | Dewatering of Work Area                                | 1 | LS | XXXXX | \$ 23,136.00  |
| 0002           | Prototype Oil-Skimmer Modifications                    | 1 | LS | XXXXX | \$ 101,741.00 |
| 0003           | PLC Processor and Power Supply                         | 1 | LS | XXXXX | \$ 19,403.00  |
| 0004           | Final Approved Version of Contractor Prepared Drawings | 1 | LS | XXXXX | \$ 1,500.00 * |
| 0005           | As-Built Drawings                                      | 1 | LS | XXXXX | \$ 1,300.00 * |
| SCHEDULE TOTAL |  |   |    |       | \$ 147,080.00 |

\* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved versions of Contractor prepared drawings. No payment will be made on these items until they have been received and approved in final form by the Government.

**ABSTRACT OF OFFERS -- W912EF-04-B-0013**

Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: **Advanced Mechanical, Inc.**  
 PO Box 397  
 Brownsville, OR 97327  
 Phone: (541) 466-3939

Bid Security: Required  
 Type: Bid Bond  
 Amount: 20%  
 Bus. Size: SB  
 SDB/WOB:  
 HUB: HUB  
 Veteran: VO  
 Amendments: 2  
 Acknowledged: Yes

| Bid Item Number | Description | Qty | U/M | U/P | AMOUNT |
|-----------------|-------------|-----|-----|-----|--------|
|-----------------|-------------|-----|-----|-----|--------|

**Estimated Cost Range of this Project is  
 between \$100,000 and \$500,000**

**SUPPLIES OR SERVICES AND PRICES/COSTS**

|      |  |   |    |                       |                      |
|------|--|---|----|-----------------------|----------------------|
| 0001 | Dewatering of Work Area                                | 1 | LS | XXXXX                 | \$ 23,600.00         |
| 0002 | Prototype Oil-Skimmer Modifications                    | 1 | LS | XXXXX                 | \$ 192,280.00        |
| 0003 | PLC Processor and Power Supply                         | 1 | LS | XXXXX                 | \$ 21,450.00         |
| 0004 | Final Approved Version of Contractor Prepared Drawings | 1 | LS | XXXXX                 | \$ 1,500.00 *        |
| 0005 | As-Built Drawings                                      | 1 | LS | XXXXX                 | \$ 1,300.00 *        |
|      | Federal, State & Local Taxes                           |   |    |                       | \$ 18,009.75         |
|      |  |   |    | <b>SCHEDULE TOTAL</b> | <b>\$ 258,139.75</b> |

\* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved versions of Contractor prepared drawings. No payment will be made on these items until they have been received and approved in final form by the Government.

**ABSTRACT OF OFFERS -- W912EF-04-B-0013**  
 Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: **Government Estimate**

Amendments: 2  
 Acknowledged: Yes

| Bid Item Number  | Description  | Qty | U/M | U/P   | AMOUNT        |
|--|--|-----|-----|-------|---------------|
| <b>Estimated Cost Range of this Project is between \$100,000 and \$500,000</b> |  |     |     |       |               |
| <b>SUPPLIES OR SERVICES AND PRICES/COSTS</b>                                   |  |     |     |       |               |
| 0001   | Dewatering of Work Area                                | 1   | LS  | XXXXX | \$ 24,485.00  |
| 0002   | Prototype Oil-Skimmer Modifications                    | 1   | LS  | XXXXX | \$ 72,798.00  |
| 0003   | PLC Processor and Power Supply                         | 1   | LS  | XXXXX | \$ 28,064.00  |
| 0004   | Final Approved Version of Contractor Prepared Drawings | 1   | LS  | XXXXX | \$ 1,500.00 * |
| 0005   | As-Built Drawings                                      | 1   | LS  | XXXXX | \$ 1,300.00 * |
| SCHEDULE TOTAL   |  |     |     |       | \$ 128,147.00 |

\* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved versions of Contractor prepared drawings. No payment will be made on these items until they have been received and approved in final form by the Government.

COMPARISON OF BIDS BY LINE ITEM

| Vendor:         | Techno<br>General   | Knight<br>Construction | Advanced<br>Mechanical | Government<br>Estimate |
|-----------------|---------------------|------------------------|------------------------|------------------------|
| Bid Item Number | Extended            | Extended               | Extended               | Extended               |
| 0001            | \$ 26,834.00        | \$ 23,136.00           | \$ 23,600.00           | \$ 24,485.00           |
| 0002            | \$179,036.00        | \$101,741.00           | \$192,280.00           | \$ 72,798.00           |
| 0003            | \$ 61,361.00        | \$ 19,403.00           | \$ 21,450.00           | \$ 28,064.00           |
| 0004*           | \$ 1,500.00         | \$ 1,500.00            | \$ 1,500.00            | \$ 1,500.00            |
| 0005*           | \$ 1,300.00         | \$ 1,300.00            | \$ 1,300.00            | \$ 1,300.00            |
| Taxes           |                     |                        | \$ 18,009.75           |                        |
| <b>Total</b>    | <b>\$270,031.00</b> | <b>\$147,080.00</b>    | <b>\$258,139.75</b>    | <b>\$128,147.00</b>    |

\* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved versions of Contractor prepared drawings. No payment will be made on these items until they have been received and approved in final form by the Government.