| AMENOMENT AND THE CATE OF A SERVICE OF A SER | AMENDMENT OF SOLICIT | ATION/MODIF | TICATION OF CONTRACT | 1.0 | CONTRACT I J | D CODE | PAGE OF | |
|--|--|--|---|----------------------------------|-----------------|------------------------|------------|------|
| 19-Man - 2004 W9912EF VAMINISTREED FO (if other than item 6) | 2. AMENDMENT/MODIFICATION NO | 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REO. NO. | | J | 5. PROJECT | | ble) |
| ASMINISTED BY OF Other data team 5) CORE W912EF ASMINISTED BY OF Other data team 5) CORE W912EF ASMINISTED BY OF Other data team 5) CORE W912EF ASMINISTED BY OF Other data team 5) CORE W912EF ASMINISTED BY OTHER DY OTHER DATA AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) See See | | | | | | | | -, |
| WALLA MACLA DISTRICT JOSE GAP DUST MACHINE STREET ON THE DATE OF T | | | 7. ADMINISTERED BY (If other than item 6) | | COD | E W91 | 2EF | |
| Western West | WALLA WALLA DISTRICT,COE-G4P CONTRACTING DIVISION 201 N THIRD AVENUE | | WALLA WALLA DISTRICT JENNIFER CHRISTENSEN 509/527-7206 JENNIFER.R.CHRISTENSEN@USACE.ARMY. | MIL | | | | |
| 20-Feb-2004 10A MOD. OF CONTRACT/ORDER NO. 10B DATED (SEE ITEM 13) | 8. NAME AND ADDRESS OF CONTRACTOR (| No., Street, County, Sta | ate and Zip Code) | | | | LICITATIO | NO. |
| The above numbered solicitation is amended as set forth in the 14. The hour and date specified for receipt of Offer X is extended. Is not | | | | | | E ITEM 11 |) | |
| The above numbered solicitation is amended as set from the 14. The hor and dust specified for secept of Offic X sectorated. is not extended | | | | 10A. | MOD. OF O | CONTRAC | T/ORDER N | O. |
| The above numbered solicitation is amended as set forth in liem 14. The hour and date specified for receipt of Offer Set exclosed Set Se | | | | 10B. | DATED (S | EE ITEM 1 | 13) | |
| The above numbered solicitation is amended as set furth in Item 14. The boar and date specified for receipt of Offer | | | | ITATION | S. | | | |
| Offer most acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods. (a) By completing items 8 and 15, and reluming | | | | | | is not exte | nded | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writing, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in flem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) TEL: EMAIL: 16C. DATE SIGNED 16B. UNITED STATES OF AMERICA BY 19-Mar-2004 | or (c) By separate letter or telegram which includes a refe RECEIVED AT THE PLACE DESIGNATED FOR THE REJECTION OF YOUR OFFER. If by virtue of this amo | rence to the solicitation and RECEIPT OF OFFERS PR endment you desire to chang | amendment numbers. FAILURE OF YOUR ACKNO IOR TO THE HOUR AND DATE SPECIFIED MAY e an offer already submitted, such change may be ma | OWLEDGM Y RESULT I de by telegra | ENT TO BE | bmitted; | | |
| A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 15. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 16. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 16. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 17. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 18. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 18. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 18. DESCRIPTION O | 12. ACCOUNTING AND APPROPRIATION DATE | TA (If required) | | | | | | |
| A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writting, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNE 19-Mar-2004 | | | | | | | | |
| office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writting, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. Except as provided h | A. THIS CHANGE ORDER IS ISSUED PURSU | | | | ARE MADE | E IN THE | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority) E. IMPORTANT: Contractor | | | | | S (such as ch | anges in pa | ying | |
| E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office. 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 15. It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writting, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 19-Mar-2004 | | • | | 03(B). | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writting, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNE 19-Mar-2004 | D. OTHER (Specify type of modification and au | thority) | | | | | | |
| where feasible.) It has been determined to be necessary and in the best interest of the Government to clarify questions submitted in writting, modify the scope of work to reflect changes presented through questions, and modify the bid schedule. Line items 0001BJ and 0001CA have been deleted from the Base Year bid schedule due to completion prior to solicitation. Proposal due date (closing date) has been changed to March 29, 2004 at 4:00 PM. See summary of changes for more information. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 19-Mar-2004 | E. IMPORTANT: Contractor is not, | is required to sig | gn this document and return | copies to | the issuing | office. | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 19-Mar-2004 | where feasible.) It has been determined to be necessary and it scope of work to reflect changes presented the deleted from the Base Year bid schedule due | n the best interest of nrough questions, and to completion prior t | the Government to clarify questions sub d modify the bid schedule. Line items 0 o solicitation. Proposal due date (closin | omitted in 001BJ ar | writting, mo | odify the have beer | 1 | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA BY 19-Mar-2004 | All other terms and conditions remain unchan | ged. | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA BY 19-Mar-2004 | | | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA BY 19-Mar-2004 | | | and the second form the second second second | | | | | |
| TEL: EMAIL: 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED BY 19-Mar-2004 | | | | | | R (Type or | print) | |
| 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 19-Mar-2004 | The of biotick (Type of pi | , | | | | (1 ypc of | r) | |
| | 15R CONTRACTOR/OFFEDOR | 15C DATE SIGNE | | | IL: | 1.6 | C DATE SI | GNED |
| | 13B. CONTRACTOROFFEROR | ISC. DATE SIGNE | | ica | | | | |
| | (Signature of person authorized to sign) | - | | cer) | | — <i>'</i> | 19-Mar-200 | 4 |

EXCEPTION TO SF 30 APPROVED BY OIRM 11-84 STANDARD FORM 30 (Rev. 10-83) Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

The required response date/time has changed from 22-Mar-2004 04:00 PM to 29-Mar-2004 04:00 PM.

SECTION B - SUPPLIES OR SERVICES AND PRICES

The following have been added by full text:

QUESTIONS & ANSWERS

- **Q.1.** Are you able to cross Little Goose Dam?
- **A.2.** You'll need to let security know when to cross and all employees must have picture I.D. in hand when on Corps property. Be sure to allow 20 minutes to actually make the crossing.
- Q.2. Are the workload estimates data (C-7.1) documents available for review at the Resource Office?
- **A.2.** Yes, call the Resource Office 24 hours in advance.
- **Q.3.** In Spec. C, it read 4 to 6 inches and in another 4 to 8 inches by the date June 15. What's intent or direction of this; keep the pasture at 4 to 8 inches by June 15?
- **A.3.** 4 to 6 inches by June 15.
- **Q.4.** What about public damage?
- **A.4.** There hasn't been much vandalism of irrigation systems, water guns. The Contractor is responsible for repairs generated by vandalism. In more remote areas historically there have been no incidents reported
- **Q.5.** How much damage are we liable for?
- **A.5.** Up to \$1,000.00.
- **Q.6.** How many qualifying (sub-\$1,000) repair incidents have been generated in this contract area in the last five years?
- **A.6.** About six (6) pipe repairs.
- **O.7**. Does the government require 100% contractor-conducted OC inspection of all work completed?
- **A.7.** All work performed by the Contractor will be inspected to ensure compliance with performance standards.
- **Q.8.** Is the Contractor required to have personnel on duty 365 days a year?
- **A.8.** No.
- **Q.9.** Will the Contractor be required to obtain permission (section 106) to plow and prepare established food plots?
- **A.9.** No.
- **Q.10.** Say something electrical happens in the pump, control box, bearings, panel box, if under \$1,000.00, is the Contractor responsible as read in the contract?
- **A.10.** Yes.
- **O.11.** What is considered litter?
- **A.11.** See section C-5.5 of the solicitation.
- **Q.12.** Can you set the timers on the pump?
- **A.12.** Yes, they can be set.

- **Q.13.** Are the blackberry bushes considered a noxious weed?
- A.13. No.
- **Q.14.** Where we drove off the highway is possibly not a legal access; will this access to the pump house become a legal access for the Contractor?
- **A.14.** We will bring it up to specification, coordinating with the state highway department.
- **O.15.** Will the fish screen need much maintenance?
- **A.15.** No, the screen is fairly recently installed and it's design prevents rapid sediment build up.
- **Q.16.** Does the Contractor supply "Pack it in Pack it out" bags?
- **A.16.** No, the Government will provide them.
- **Q.17.** Where is the litter identified to which site? There are 14 identified items and only 9 in the contract.
- **A.17.** The intent is to pick up the area as described in C-5.4. The specific areas included in the acreage estimates located in the Facility Inventory will be delineated by the COR at the pre-work meeting.
- **Q.18.** What about a dead cow in the HMU area? How is the Contractor required to properly dispose of the carcasses?
- **A.18.** Asotin County Landfill will accept animal carcasses at a fee set by the county.
- **Q.19.** The buffer zone on spraying, is it 60 feet above the high water mark? Do we have any food plots within that range?
- **A.19.** No we don't have any food plots in the buffer zone.
- **Q.20.** Are heavily used areas of litter removal identified in the workload history?
- **A.20.** No.
- **Q.21.** You have someone to contact in 30 minutes or so, and available if something should happen?
- **A.21.** A manager or assigned manager has to be accessible by phone during duty hours within 30 minutes and during non-duty hours within 1 hour.
- **Q.22.** The government specifies that the Technical Proposal will be no more than 30 pages. Does this include the Table of Contents, Executive Summary, and charts?
- **A.22.** No, these will not count towards the 30 page count.
- **Q.23.** Can you identify bulletin boards? Is a kiosk a bulletin board? What describes them?
- **A.23.** It is anything with multiple signs either regulatory or informational attached.
- **Q.24.** Field identification, 250 acres in Lake West and how do you define this, acre or field?
- **A.24.** Fields by the acre for a total of 243.50.
- **Q.25.** Who has primary responsibility to remove cattle identified as being on Corps property and then repair the break that allowed access?
- **A.26.** The Contractors will remove the cattle within 3 days of notice.
- **Q.27.** After an irrigation repair, who is responsible for the debris in the water line?
- **A.27.** The Contractor who installs or repairs the irrigation system is responsible for any debris left in the system.
- **Q.28.** Who provides the seeds for planting?
- **A.28.** Planting seed is the responsibility of the Contractor unless the Government provides special seeds.

- **Q.29.** The Contractor must contact the Government 60 days before repairing an irrigation break, how can this be accomplished?
- **A.29.** The 60 day notice was for fence building, cultivation or other work that is new excavation. The requirement is suspended for pre-existing excavations by Corps employees or contracted work to comply with cultural resource management regulations.
- **Q.30.** In the first quarter, we must have areas up to compliance?
- **A.30.** Yes, the Contractor will be reimbursed for costs associated with bringing facilities up to standard.
- **Q.31.** If the water, in the guzzler, is 50 percent down, who fills it?
- **A.31.** The Contractor needs to maintain the guzzler so the water will not be less than half full.
- Q.32. What are the contract requirements for the maintenance of scab ground?
- **A.32.** Scab ground is referred to in the contract as "Fields" in the solicitation.
- **Q.33.** What if fire does break out, does the Contractor have to do fire water for 4 hours and bring in fire equipment to put it out?
- **A.33.** Contractor will follow Corps policy and equipment directives for the District which includes and is limited to, shovel, bucket or water pack and will fight incipient blaze only.
- **Q.34.** If lightning were to hit, who's responsible?
- **A.34.** The Government.
- Q.35. Do we (the Contractor) fall under the COE, Safety Manual (EM 385-1-1)?
- **A.35.** Yes.
- **Q.36.** If acreage burns, are we required to reseed entire area or just the areas that were actually burned?
- **A.36.** Just the burned areas.
- **Q.37.** Are there any designated contractor staging areas?
- **A.37.** No.
- **Q.38.** How long could your equipment be left to do a specific job?
- **A.38.** All staged equipment will require COR approval.
- **Q.39.** Is there a Government estimate on the project? A cost range?
- **A.39.** There is not a cost range available for service contracts.
- **Q.40.** In some cases, is the Government furnishing the trees?
- **A.40.** Yes, we supply the trees in all cases except in the case of damage caused by the Contractor where the Contractor is responsible for replacement.
- **Q.41.** In order to accurately prepare the bid pricing for this contract will the government provide a complete list of the current deficiencies? If not how can we (the contractors) prepare a reasonable bid?
- **A.41.** Par. C-1.10. Pre-Existing Conditions addresses this issue and the method of negotiation between the Government and the Contractor to make a list and complete any needed repairs. Note: Only cost of facility related items would be covered by the Government.
- Q.42. Par. C.5.1 states that the units are open to the public throughout the year "but generally operated by the Contractor from 1 March to 1 November". Is the Contractor responsible to meet the conditions of the contract 365 days of the year?
- **A.42.** Yes.
- **Q.43.** How far back from the roadbed will the Contractor be required to trim the vegetation?
- **A.43.** 3 feet.

- **Q.44.** Who will be responsible for providing cleaning supplies and toilet paper for the restrooms at Rice bar and Tucannon. What is the historic use in these areas?
- **A.44.** The Contractor will be responsible for supplying cleaning supplies and toilet paper. The Contractors who have cleaned the restrooms in these areas did not keep any records. The use is mostly light, occasionally moderate.
- **Q.45.** Is the spider control activity just for the summer months (June-September) or throughout the year?
- **A.45.** Meet AQL, but historically the summer months are when the work is accomplished.
- **Q.46.** Are the herbicide application records to be turned in to the Corps office in three days?
- **A.46.** Yes, three working days.
- Q.47. The contract calls for "dense stands" of grass. Please define dense.
- **A.47.** Dense stands are mature, well established stands.
- **Q.48.** Will the Contractor be penalized when an irrigation system is inoperable due to a failure of the system that is beyond the scope of this contract?
- **A.48.** No.
- **Q.49.** How does the government propose QC reports be provide on a daily basis to the COR?
- **A.49.** Received in three working days.
- **Q.50.** The inventory listing for John Henley HMU indicates XXX linear feet of 4 strand barbed wire fence. How many feet are there?
- **A.50.** Approximately 35,000 linear feet.
- **Q.51.** There are several Goose nesting structures and gallinaceous guzzlers that are not shown on the maps provided. Will the government make corrections?
- **A.51.** The maps will be reviewed and necessary corrections will be made, however bids should be based on the information in the contract specifications and the Facility Inventory.
- **Q.52.** Why is the food plots at Willow, Kelburg, and Chief Timothy omitted from the maps provided?
- **A.52.** Inadvertent omission. The Contractor will have to maintain additional six acres of food plots in these areas.
- Q.53. It appears that not all of the roads and parking lots show up on the facility. Please clarify.
- **A.53.** Add the road at Lyon Ferry about 2 miles. The roads at Upper and Lower Goose Pasture are about 15,000 Square Feet. The road and parking lot at Alpowa are about 35,000 Square Feet. The road to Rice Bar is about 26,400 Square Feet. The parking lot(s) at Asotin Slough are being removed from the solicitation.
- **Q.54.** How many government information signs should be placed along a 20-mile section of fence?
- **A.54.** 352.
- **Q.55.** Who pumps the vault toilets?
- **A.55.** It is the Contractor's responsibility to pump the vaults.
- **Q.56.** What items of work are currently contracted out, and by whom?
- **A.56.** The Spider Spraying is currently contracted out. Palouse Empire Pest Control.
- **Q.57.** How many personnel are required to perform the work currently?
- **A.57.** Three to six employees, dependant on the work load.

- **Q.58.** How many sites require transportation by water.
- **A.58.** LGR Kelly Bar, Knoxway, Transmission LGO Schwltz Bar, Beckwith, New York, Dry Gulch Mouth of Tucannon

Spider Spraying Areas (Little Goose Dam):

- **Q.59.** How much of this entire room (SF-1) do we spray, the ceiling goes up 8 floors?
- **A.59.** The entire area that is accessible by using the stairs.
- **Q.60.** Do we spray clear up to the ceiling in the gate repair pit?
- **A.60.** As far as you can safely reach.
- **Q.61.** Could we have the historic records for spider spraying contracts?
- **A.61.** There is a copy of the old contract that may be reviewed.
- **Q.62.** Can they spray over the water?
- **A.62.** The product Tempo has historically been used and it may be used over water.
- **Q.63.** Do we spray the gate storage pit top to bottom?
- **A.63.** Yes
- **Q.64.** I can get the State Aquatic Permit to control aquatic vegetation, but by getting this permit, I'm committing the COE to obligations. There are specifications the COE will need to sign off on.
- **A.64.** The State Aquatic Permit will be required with more details to be discussed at the pre-work meeting.
- **Q.65.** Where does the majority of the hay get bailed?
- **A.65.** New York and Swift Bar have the most mowing.
- **Q.66.** Are guzzlers and feeders all marked on maps?
- **A.66.** Yes, GPS was done on all areas.
- **Q.67.** Is that GPS info available to the Contractor?
- **A.67.** We'll check with Mike Butler on this, but it will not be available for pre-award.

The following has been modified:

BID SHEETS

Furnish all necessary labor, supervision, materials, and equipment for operation and maintenance of natural resourc and wildlife management related work. Services will be performed in the Lower Granite Lake, Lake Bryan, and Lake West areas in accordance with specifications and drawings attached hereto and made a part hereof.

Schedule A - Base Year

| Item # | Description | Quantity | Unit | Unit Price | Amount |
|--------|--|----------|----------|-------------------|--------|
| 0001 | March 1, 2004 or on date of award if subsequen PURCHASE REQUEST NUMBER: W68SBV | | gh Septe | ember 30, 2004. | |
| | Lower Granite Lake Areas | | | | |

| | | | Foot | |
|------------------|--|--------|----------------|----------|
| 0001AB | Litter Removal | 14 | Each | \$ \$ |
| 0001AC | Pest Control | 1 | Lump Sum | \$ \$ |
| 0001AD | Weed Control - Designated Areas | 650 | Hours | \$ \$ |
| 0001AE | Pack It In/Out Bags & Bulletin Boards | 9 | Each | \$ \$ |
| 0001AF | Boundary - Wildlife Area Signs; Inspect and Maintain | 530 | Each | \$ \$ |
| 0001AG | Food Plots | 3.53 | Acre | \$ \$ |
| 0001AH | Meadows | 4.97 | Acre | \$ \$ |
| 0001AJ | Pastures | 13.85 | Acre | \$ \$ |
| 0001AK | Fields | 7,008 | Acre | \$ \$ |
| 0001AL | Non-Security Gates & Fencing | 30 | Miles | \$ \$ |
| 0001AM | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0001AN | Gallinaceous Guzzlers | 19 | Each | \$ \$ |
| 0001AP | Goose Nest Structures | 5 | Each | \$ \$ |
| 0001AQ | Irrigation Systems | 5 | Months | \$ \$ |
| 0001AR Option | Skilled Labor Hours - Mechanical | 100 | Hours | \$ \$ |
| 0001AS Option | Skilled Labor Hours - Electrical | 100 | Hours | \$ \$ |
| 0001AT Option | General Laborer Hours | 250 | Hours | \$ \$ |
| | Lake Bryan Areas | | | |
| 0001AU | Unpaved Roads and Parking Lots | 45,800 | Square Foot | \$ \$ |
| 0001AV | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0001AW | Litter Removal | 15 | Each | \$ \$ |
| 0001AX | Pest Control | 1 | Lump | \$ \$ |

| | | | Sum | |
|------------------|--|--------|----------------|----------|
| 0001AY | Weed Control Designated Areas | 1,050 | Hours | \$ \$ |
| 0001AZ | Pack It In/Out Bags & Bulletin Boards | 2 | Each | \$ \$ |
| 0001BA | Boundary - Wildlife Area Signs; Inspect and Maintain | 809 | Each | \$ \$ |
| 0001BB | Food Plots | 53.80 | Acre | \$ \$ |
| 0001BC | Meadows | 28.15 | Acre | \$ \$ |
| 0001BD | Pastures | 43.20 | Acre | \$ \$ |
| 0001BE | Fields | 552.30 | Acre | \$ \$ |
| 0001BF | Non-Security Gates & Fencing | 46 | Miles | \$ \$ |
| 0001BG | Wildlife Tree & Shrub Planting | 3 | Acre | \$ \$ |
| 0001BH | Gallinaceous Guzzlers | 21 | Each | \$ \$ |
| 0001BJ | DELETED | | | |
| 0001BK | Irrigation Systems | 5 | Months | \$ \$ |
| 0001BL Option | Skilled Labor Hours - Mechanical | 80 | Hours | \$ \$ |
| 0001BM Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0001BN Option | General Laborer Hours | 150 | Hours | \$ \$ |
| | Lake West Areas | | | |
| 0001BP | Unpaved Roads and Parking Lots | 51,600 | Square Foot | \$ \$ |
| 0001BQ | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0001BR | Litter Removal | 9 | Each | \$ \$ |
| 0001BS | Weed Control Designated Areas | 450 | Hours | \$ \$ |
| 0001BT | Pack It In/Out Bags & Bulletin Boards | 3 | Each | \$ \$ |
| 0001BU | Boundry - Wildlife Area Signs; Inspect and Maintain | 492 | Each | \$ \$ |

| 0001BV | Food Plots | 10.10 | Acre | \$ \$ |
|------------------|----------------------------------|--------|--------|----------|
| 0001BW | Fields | 243.50 | Acre | \$ \$ |
| 0001BX | Non-Security Gates & Fencing | 28 | Miles | \$ \$ |
| 0001BY | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0001BZ | Gallinaceous Guzzlers | 12 | Each | \$ \$ |
| 0001CA | DELETED | | | |
| 0001CB | Irrigation Systems | 5 | Months | \$ \$ |
| 0001CC Option | Skilled Labor Hours - Mechanical | 50 | Hours | \$ \$ |
| 0001CD Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0001CE Option | General Laborer Hours | 100 | Hours | \$ \$ |
| | Schedule "A" Total: | | | \$ |

Schedule B - First Option Year

| Item No. | Description | Quantity | Unit | Unit Price | Amount |
|------------------|---|-------------|----------------|-------------------|--------|
| 0002 Option | October 1, 2004 through September 30, 2005 PURCHASE REQUEST NUMBER: W68SBV | 7-3260-5901 | | | |
| | Lower Granite Lake Areas | | | | |
| 0002AA | Unpaved Roads & Parking Lots | 72,800 | Square Foot | \$ | \$ |
| 0002AB | Litter Removal | 14 | Each | \$ | \$ |
| 0002AC | Pest Control | 1 | Lump Sum | \$ | \$ |
| 0002AD | Weed Control - Designated Areas | 650 | Hours | \$ | \$ |
| 0002AE | Pack It In/Out Bags & Bulletin Boards | 9 | Each | \$ | \$ |
| 0002AF | Boundary - Wildlife Area Signs; Inspect and Maintain | 530 | Each | \$ | \$ |
| 0002AG | Food Plots | 3.53 | Acre | \$ | \$ |
| 0002AH | Meadows | 4.97 | Acre | \$ | \$ |
| 0002AJ | Pastures | 13.85 | Acre | \$ | \$ |
| 0002AK | Fields | 7,008 | Acre | \$ | \$ |
| 0002AL | Non-Security Gates & Fencing | 30 | Miles | \$ | \$ |
| 0002AM | Wildlife Tree & Shrub Planting | 1 | Acre | \$ | \$ |
| 0002AN | Gallinaceous Guzzlers | 19 | Each | \$ | \$ |
| 0002AP | Goose Nest Structures | 5 | Each | \$ | \$ |
| 0002AQ | Irrigation Systems | 5 | Months | \$ | \$ |
| 0002AR Option | Skilled Labor Hours - Mechanical | 100 | Hours | \$ | \$ |
| 0002AS Option | Skilled Labor Hours - Electrical | 100 | Hours | \$ | \$ |
| 0002AT Option | General Laborer Hours | 250 | Hours | \$ | \$ |

| 0002AU | Unpaved Roads and Parking Lots | 45,800 | Square Foot | \$ \$ |
|------------------|--|--------|----------------|----------|
| 0002AV | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0002AW | Litter Removal | 15 | Each | \$ \$ |
| 0002AX | Pest Control | 1 | Lump Sum | \$ \$ |
| 0002AY | Weed Control Designated Areas | 1,050 | Hours | \$ \$ |
| 0002AZ | Pack It In/Out Bags & Bulletin Boards | 2 | Each | \$ \$ |
| 0002BA | Boundary - Wildlife Area Signs; Inspect and Maintain | 809 | Each | \$ \$ |
| 0002BB | Food Plots | 53.80 | Acre | \$ \$ |
| 0002BC | Meadows | 28.15 | Acre | \$ \$ |
| 0002BD | Pastures | 43.20 | Acre | \$ \$ |
| 0002BE | Fields | 552.30 | Acre | \$ \$ |
| 0002BF | Non-Security Gates & Fencing | 46 | Miles | \$ \$ |
| 0002BG | Wildlife Tree & Shrub Planting | 3 | Acre | \$ \$ |
| 0002BH | Gallinaceous Guzzlers | 21 | Each | \$ \$ |
| 0002BJ | Goose Nest Structures | 67 | Each | \$ \$ |
| 0002BK | Irrigation Systems | 5 | Months | \$ \$ |
| 0002BL Option | Skilled Labor Hours - Mechanical | 80 | Hours | \$ \$ |
| 0002BM Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0002BN Option | General Laborer Hours | 150 | Hours | \$ \$ |
| | Lake West Areas | | | |
| 0002BP | Unpaved Roads and Parking Lots | 51,600 | Square Foot | \$ \$ |

| 0002BQ | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
|------------------|---|--------|-------------|----------|
| 0002BR | Litter Removal | 9 | Each | \$ \$ |
| 0002BS | Weed Control Designated Areas | 450 | Hours | \$ \$ |
| 0002BT | Pack It In/Out Bags & Bulletin Boards | 3 | Each | \$ \$ |
| 0002BU | Boundry - Wildlife Area Signs; Inspect and Maintain | 492 | Each | \$ \$ |
| 0002BV | Food Plots | 10.10 | Acre | \$ \$ |
| 0002BW | Fields | 243.50 | Acre | \$ \$ |
| 0002BX | Non-Security Gates & Fencing | 28 | Miles | \$ \$ |
| 0002BY | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0002BZ | Gallinaceous Guzzlers | 12 | Each | \$ \$ |
| 0002CA | Goose Nest Structures | 7 | Each | \$ \$ |
| 0002CB | Irrigation Systems | 5 | Months | \$ \$ |
| 0002CC Option | Skilled Labor Hours - Mechanical | 50 | Hours | \$ \$ |
| 0002CD Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0002CE Option | General Laborer Hours | 100 | Hours | \$ \$ |
| | Schedule "B" Total: | | | \$ |

Schedule C - Second Option Year

| Item No. | Description | Quantity | Unit | Unit Price | Amount |
|------------------|---|------------|----------------|-------------------|--------|
| 0003 Option | October 1, 2005 through September 30, 2006 PURCHASE REQUEST NUMBER: W68SBV | -3260-5901 | | | |
| | Lower Granite Lake Areas | | | | |
| 0003AA | Unpaved Roads & Parking Lots | 72,800 | Square Foot | \$ | \$ |
| 0003AB | Litter Removal | 14 | Each | \$ | \$ |
| 0003AC | Pest Control | 1 | Lump Sum | \$ | \$ |
| 0003AD | Weed Control - Designated Areas | 650 | Hours | \$ | \$ |
| 0003AE | Pack It In/Out Bags & Bulletin Boards | 9 | Each | \$ | \$ |
| 0003AF | Boundary - Wildlife Area Signs; Inspect and Maintain | 530 | Each | \$ | \$ |
| 0003AG | Food Plots | 3.53 | Acre | \$ | \$ |
| 0003AH | Meadows | 4.97 | Acre | \$ | \$ |
| 0003AJ | Pastures | 13.85 | Acre | \$ | \$ |
| 0003AK | Fields | 7,008 | Acre | \$ | \$ |
| 0003AL | Non-Security Gates & Fencing | 30 | Miles | \$ | \$ |
| 0003AM | Wildlife Tree & Shrub Planting | 1 | Acre | \$ | \$ |
| 0003AN | Gallinaceous Guzzlers | 19 | Each | \$ | \$ |
| 0003AP | Goose Nest Structures | 5 | Each | \$ | \$ |
| 0003AQ | Irrigation Systems | 5 | Months | \$ | \$ |
| 0003AR Option | Skilled Labor Hours - Mechanical | 100 | Hours | \$ | \$ |
| 0003AS Option | Skilled Labor Hours - Electrical | 100 | Hours | \$ | \$ |
| 0003AT Option | General Laborer Hours | 250 | Hours | \$ | \$ |

| 0003AU | Unpaved Roads and Parking Lots | 45,800 | Square Foot | \$ \$ |
|------------------|--|--------|----------------|----------|
| 0003AV | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0003AW | Litter Removal | 15 | Each | \$ \$ |
| 0003AX | Pest Control | 1 | Lump Sum | \$ \$ |
| 0003AY | Weed Control Designated Areas | 1,050 | Hours | \$ \$ |
| 0003AZ | Pack It In/Out Bags & Bulletin Boards | 2 | Each | \$ \$ |
| 0003BA | Boundary - Wildlife Area Signs; Inspect and Maintain | 809 | Each | \$ \$ |
| 0003BB | Food Plots | 53.80 | Acre | \$ \$ |
| 0003BC | Meadows | 28.15 | Acre | \$ \$ |
| 0003BD | Pastures | 43.20 | Acre | \$ \$ |
| 0003BE | Fields | 552.30 | Acre | \$ \$ |
| 0003BF | Non-Security Gates & Fencing | 46 | Miles | \$ \$ |
| 0003BG | Wildlife Tree & Shrub Planting | 3 | Acre | \$ \$ |
| 0003BH | Gallinaceous Guzzlers | 21 | Each | \$ \$ |
| 0003BJ | Goose Nest Structures | 67 | Each | \$ \$ |
| 0003BK | Irrigation Systems | 5 | Months | \$ \$ |
| 0003BL Option | Skilled Labor Hours - Mechanical | 80 | Hours | \$ \$ |
| 0003BM Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0003BN Option | General Laborer Hours | 150 | Hours | \$ \$ |
| | Lake West Areas | | | |
| 0003BP | Unpaved Roads and Parking Lots | 51,600 | Square Foot | \$ \$ |

| 0003BQ | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
|------------------|---|--------|-------------|----------|
| 0003BR | Litter Removal | 9 | Each | \$ \$ |
| 0003BS | Weed Control Designated Areas | 450 | Hours | \$ \$ |
| 0003BT | Pack It In/Out Bags & Bulletin Boards | 3 | Each | \$ \$ |
| 0003BU | Boundry - Wildlife Area Signs; Inspect and Maintain | 492 | Each | \$ \$ |
| 0003BV | Food Plots | 10.10 | Acre | \$ \$ |
| 0003BW | Fields | 243.50 | Acre | \$ \$ |
| 0003BX | Non-Security Gates & Fencing | 28 | Miles | \$ \$ |
| 0003BY | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0003BZ | Gallinaceous Guzzlers | 12 | Each | \$ \$ |
| 0003CA | Goose Nest Structures | 7 | Each | \$ \$ |
| 0003CB | Irrigation Systems | 5 | Months | \$ \$ |
| 0003CC Option | Skilled Labor Hours - Mechanical | 50 | Hours | \$ \$ |
| 0003CD Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0003CE Option | General Laborer Hours | 100 | Hours | \$ \$ |
| | Schedule "C" Total: | | | \$ |

Schedule D - Third Option Year

| Item No. | Description | Quantity | Unit | Unit Price | Amount |
|------------------|---|-------------|----------------|-------------------|--------|
| 0004 Option | October 1, 2006 through September 30, 2007 PURCHASE REQUEST NUMBER: W68SBV | 7-3260-5901 | | | |
| | Lower Granite Lake Areas | | | | |
| 0004AA | Unpaved Roads & Parking Lots | 72,800 | Square Foot | \$ | \$ |
| 0004AB | Litter Removal | 14 | Each | \$ | \$ |
| 0004AC | Pest Control | 1 | Lump Sum | \$ | \$ |
| 0004AD | Weed Control - Designated Areas | 650 | Hours | \$ | \$ |
| 00034E | Pack It In/Out Bags & Bulletin Boards | 9 | Each | \$ | \$ |
| 0004AF | Boundary - Wildlife Area Signs; Inspect and Maintain | 530 | Each | \$ | \$ |
| 0004AG | Food Plots | 3.53 | Acre | \$ | \$ |
| 0004AH | Meadows | 4.97 | Acre | \$ | \$ |
| 0004AJ | Pastures | 13.85 | Acre | \$ | \$ |
| 0004AK | Fields | 7,008 | Acre | \$ | \$ |
| 0004AL | Non-Security Gates & Fencing | 30 | Miles | \$ | \$ |
| 0004AM | Wildlife Tree & Shrub Planting | 1 | Acre | \$ | \$ |
| 0004AN | Gallinaceous Guzzlers | 19 | Each | \$ | \$ |
| 0004AP | Goose Nest Structures | 5 | Each | \$ | \$ |
| 0004AQ | Irrigation Systems | 5 | Months | \$ | \$ |
| 0004AR Option | Skilled Labor Hours - Mechanical | 100 | Hours | \$ | \$ |
| 0004AS Option | Skilled Labor Hours - Electrical | 100 | Hours | \$ | \$ |
| 0004AT Option | General Laborer Hours | 250 | Hours | \$ | \$ |

| 0004AU | Unpaved Roads and Parking Lots | 45,800 | Square Foot | \$ \$ |
|------------------|--|--------|----------------|----------|
| 0004AV | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0004AW | Litter Removal | 15 | Each | \$ \$ |
| 0004AX | Pest Control | 1 | Lump Sum | \$ \$ |
| 0004AY | Weed Control Designated Areas | 1,050 | Hours | \$ \$ |
| 0004AZ | Pack It In/Out Bags & Bulletin Boards | 2 | Each | \$ \$ |
| 0004BA | Boundary - Wildlife Area Signs; Inspect and Maintain | 809 | Each | \$ \$ |
| 0004BB | Food Plots | 53.80 | Acre | \$ \$ |
| 0004BC | Meadows | 28.15 | Acre | \$ \$ |
| 0004BD | Pastures | 43.20 | Acre | \$ \$ |
| 0004BE | Fields | 552.30 | Acre | \$ \$ |
| 0004BF | Non-Security Gates & Fencing | 46 | Miles | \$ \$ |
| 0004BG | Wildlife Tree & Shrub Planting | 3 | Acre | \$ \$ |
| 0004BH | Gallinaceous Guzzlers | 21 | Each | \$ \$ |
| 0004BJ | Goose Nest Structures | 67 | Each | \$ \$ |
| 0004BK | Irrigation Systems | 5 | Months | \$ \$ |
| 0004BL Option | Skilled Labor Hours - Mechanical | 80 | Hours | \$ \$ |
| 0004BM Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0004BN Option | General Laborer Hours | 150 | Hours | \$ \$ |
| | Lake West Areas | | | |
| 0004BP | Unpaved Roads and Parking Lots | 51,600 | Square Foot | \$ \$ |

| 0004BQ | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
|------------------|---|--------|-------------|----------|
| 0004BR | Litter Removal | 9 | Each | \$ \$ |
| 0004BS | Weed Control Designated Areas | 450 | Hours | \$ \$ |
| 0004BT | Pack It In/Out Bags & Bulletin Boards | 3 | Each | \$ \$ |
| 0004BU | Boundry - Wildlife Area Signs; Inspect and Maintain | 492 | Each | \$ \$ |
| 0004BV | Food Plots | 10.10 | Acre | \$ \$ |
| 0004BW | Fields | 243.50 | Acre | \$ \$ |
| 0004BX | Non-Security Gates & Fencing | 28 | Miles | \$ \$ |
| 0004BY | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0004BZ | Gallinaceous Guzzlers | 12 | Each | \$ \$ |
| 0004CA | Goose Nest Structures | 7 | Each | \$ \$ |
| 0004CB | Irrigation Systems | 5 | Months | \$ \$ |
| 0004CC Option | Skilled Labor Hours - Mechanical | 50 | Hours | \$ \$ |
| 0004CD Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0004CE Option | General Laborer Hours | 100 | Hours | \$ \$ |
| | Schedule "D" Total: | | | \$ |

Schedule E - Fourth Option Year

| Item No. | Description | Quantity | Unit | Unit Price | Amount |
|------------------|---|------------|----------------|------------|--------|
| 0005 | October 1, 2007 through September 30, 2008 PURCHASE REQUEST NUMBER: W68SBV | -3260-5901 | | | |
| | Lower Granite Lake Areas | | | | |
| 0005AA | Unpaved Roads & Parking Lots | 72,800 | Square Foot | \$ | \$ |
| 0005AB | Litter Removal | 14 | Each | \$ | \$ |
| 0005AC | Pest Control | 1 | Lump Sum | \$ | \$ |
| 0005AD | Weed Control - Designated Areas | 650 | Hours | \$ | \$ |
| 0005AE | Pack It In/Out Bags & Bulletin Boards | 9 | Each | \$ | \$ |
| 0005AF | Boundary - Wildlife Area Signs; Inspect and Maintain | 530 | Each | \$ | \$ |
| 0005AG | Food Plots | 3.53 | Acre | \$ | \$ |
| 0005AH | Meadows | 4.97 | Acre | \$ | \$ |
| 0005AJ | Pastures | 13.85 | Acre | \$ | \$ |
| 0005AK | Fields | 7,008 | Acre | \$ | \$ |
| 0005AL | Non-Security Gates & Fencing | 30 | Miles | \$ | \$ |
| 0005AM | Wildlife Tree & Shrub Planting | 1 | Acre | \$ | \$ |
| 0005AN | Gallinaceous Guzzlers | 19 | Each | \$ | \$ |
| 0005AP | Goose Nest Structures | 5 | Each | \$ | \$ |
| 0005AQ | Irrigation Systems | 5 | Months | \$ | \$ |
| 0005AR Option | Skilled Labor Hours - Mechanical | 100 | Hours | \$ | \$ |
| 0005AS Option | Skilled Labor Hours - Electrical | 100 | Hours | \$ | \$ |
| 0005AT Option | General Laborer Hours | 250 | Hours | \$ | \$ |

| 0005AU | Unpaved Roads and Parking Lots | 45,800 | Square Foot | \$ \$ |
|------------------|--|--------|----------------|----------|
| 0005AV | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
| 0005AW | Litter Removal | 15 | Each | \$ \$ |
| 0005AX | Pest Control | 1 | Lump Sum | \$ \$ |
| 0005AY | Weed Control Designated Areas | 1,050 | Hours | \$ \$ |
| 0005AZ | Pack It In/Out Bags & Bulletin Boards | 2 | Each | \$ \$ |
| 0005BA | Boundary - Wildlife Area Signs; Inspect and Maintain | 809 | Each | \$ \$ |
| 0005BB | Food Plots | 53.80 | Acre | \$ \$ |
| 0005BC | Meadows | 28.15 | Acre | \$ \$ |
| 0005BD | Pastures | 43.20 | Acre | \$ \$ |
| 0005BE | Fields | 552.30 | Acre | \$ \$ |
| 0005BF | Non-Security Gates & Fencing | 46 | Miles | \$ \$ |
| 0005BG | Wildlife Tree & Shrub Planting | 3 | Acre | \$ \$ |
| 0005BH | Gallinaceous Guzzlers | 21 | Each | \$ \$ |
| 0005BJ | Goose Nest Structures | 67 | Each | \$ \$ |
| 0005BK | Irrigation Systems | 5 | Months | \$ \$ |
| 0005BL Option | Skilled Labor Hours - Mechanical | 80 | Hours | \$ \$ |
| 0005BM Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0005BN Option | General Laborer Hours | 150 | Hours | \$ \$ |
| | Lake West Areas | | | |
| 0005BP | Unpaved Roads and Parking Lots | 51,600 | Square Foot | \$ \$ |

| 0005BQ | CXT Vault Toilets | 1 | Lump Sum | \$ \$ |
|------------------|---|--------|-------------|----------|
| 0005BR | Litter Removal | 9 | Each | \$ \$ |
| 0005BS | Weed Control Designated Areas | 450 | Hours | \$ \$ |
| 0005BT | Pack It In/Out Bags & Bulletin Boards | 3 | Each | \$ \$ |
| 0005BU | Boundry - Wildlife Area Signs; Inspect and Maintain | 492 | Each | \$ \$ |
| 0005BV | Food Plots | 10.10 | Acre | \$ \$ |
| 0005BW | Fields | 243.50 | Acre | \$ \$ |
| 0005BX | Non-Security Gates & Fencing | 28 | Miles | \$ \$ |
| 0005BY | Wildlife Tree & Shrub Planting | 1 | Acre | \$ \$ |
| 0005BZ | Gallinaceous Guzzlers | 12 | Each | \$ \$ |
| 0005CA | Goose Nest Structures | 7 | Each | \$ \$ |
| 0005CB | Irrigation Systems | 5 | Months | \$ \$ |
| 0005CC Option | Skilled Labor Hours - Mechanical | 50 | Hours | \$ \$ |
| 0005CD Option | Skilled Labor Hours - Electrical | 80 | Hours | \$ \$ |
| 0005CE Option | General Laborer Hours | 100 | Hours | \$ \$ |
| | Schedule "D" Total: | | | \$ |

Schedule Totals

| Base Year - Schedule "A" Total: | \$ |
|--|----|
| First Option Year - Schedule "B" Total: | \$ |
| Second Option Year - Schedule "C" Total: | \$ |
| Third Option Year - Schedule "D" Total: | \$ |
| Total of All Schedules | • |

SCOPE OF WORK

The following sections have been revised.

C-5.14. NON-SECURITY FENCING AND GATES

C-5.14.1. Non-security fencing and gates includes approximately 70 miles of boundary and livestock watering corridor fencing on Lower Granite, Lake Bryan and the upper portion of Lake West, fencing in and around parks and habitat management units. Fencing is generally 4 strand barbed wire w/ smooth bottom wire. Rock boulders have been placed along the perimeter of some parking areas. As a courtesy, the COR may arrange for one joint Government-CONTRACTOR comprehensive boundary fencing surveillance flight annually, at the Government's expense. In areas other than parks, fencing is maintained to protect resources by preventing trespass livestock. The CONTRACTOR must prevent trespass livestock on Lower Granite, Lake Bryan and the upper portion of Lake West by maintaining secure fences. Historically, there are approximately 200 fence panels repaired or replace annually.

| PERFORMANCE CRITIERIA ANALYSIS | | | | | | | |
|--|--|-----|------------------|--|--|--|--|
| PERFORMANCE | PERFORMANCE | AQL | METHOD OF | | | | |
| INDICATOR | STANDARD | | SURVEILLANCE | | | | |
| Well kept, secure fence and rock boulders in alignment preventing resource damage. | No fallen, or leaning fence panels with tight, unbroken wires. Rock boulders in perfect alignment. | 90% | Planned sampling | | | | |
| No trespass livestock and associated resource damage. | Trespass livestock are not observed. | 90% | Planned sampling | | | | |

C-5.16. GALLINACEOUS GUZZLERS

C-5.16.1. Gallinaceous guzzlers are water catch and containment devices that provide a remote watering source for wildlife in areas that do not have alternate watering sources. Fire and vandalism pose the greatest threats of damage to these devices.

| PERFORMANCE CRITIERIA ANALYSIS | | | | | | |
|---|--|-----|---------------------------|--|--|--|
| PERFORMANCE INDICATOR | PERFORMANCE STANDARD | AQL | METHOD OF SURVEILLANCE | | | |
| Guzzlers provide reliable water source when needed by wildlife. | Apron panels and guzzler structural parts are in place and functional. No significant lieaks in tanks. | 90% | Planned sampling | | | |
| Guzzlers are functional. | Structures are clean and in good condition. Minimal foreign materials or debris in water tank. | 90% | Planned sampling | | | |

C-7.9. FACILITY INVENTORY

The facility inventory listed below is the best approximation available as of September 2003. Some quantities may have changed since then and some may change through out the life of the contract. However, these quantities should be accurate to (+) or (-) 5%.

| Location | Quantity | Facility/Item | PWS Para | CLIN |
|------------------------|--|---|----------|------|
| LOWER GRANITE LAKE ARI | EAS | | | |
| | | | | |
| Asotin Slough HMU | | | | |
| isoum stough invite | 30,000 sq ft | unpaved road | 5.3 | AA |
| | 2 acres | litter removal | 5.5 | AB |
| | 9.93 acres | field | 5.13 | AK |
| | | Drip irrigation system | 5.18 | AQ |
| | 4.13 acres | wildlife shrub/tree plots | 5.15 | AM |
| | 18 | signs | 5.9 | AF |
| | 3 gates; 600linear ft fence | non-security gates & fencing; 4 strand barbed wire | 5.14 | AL |
| | 1 | bulletin board | 5.8 | AE |
| I AVE DDVAN ADE AC. | - | | 2.0 | .12 |
| LAKE BRYAN AREAS: | | | | |
| Illia HMU | 1 acre | wildlife shrub/tree plots | 5.15 | BG |
| | 1 | gallinaceous guzzler | 5.16 | BH |
| | 2" x 300 ft pipe and 3/4" x 800 ft ploy line | drip irrigation system | 5.18 | BK |
| New York Bar HMU | 22.28 acres | wildlife trees & shrubs | 5.15 | BG |
| | 6.17acres | food plot | 5.10 | BB |
| | 15.17 acres | meadow | 5.11 | ВС |
| | 8.27acres | mixed pasture | 5.12 | BD |
| | 221 acres | field | 5.13 | BE |
| | 60 | irrigation riser | 5.18 | BK |
| | 1; 10'x20' | irrigation pump station | 5.18 | BK |
| Klaveno well site | 2" x 200 fr pipe and | Drip irrigation system | 5.18 | BK |
| | 3 | gallinaceous guzzler | 5.16 | BH |
| | 3 | goose nesting structure | 5.17 | BJ |
| | 2 acres | litter removal | 5.5 | AW |
| | 3 | signs | 5.9 | BA |
| Hangar/Dry Gulch HMU | 1 | gallinaceous guzzler | 5.16 | BH |
| | 6 | goose nesting structure | 5.17 | BJ |
| | 2" x 1500 ft pipe and 3/4" x 1200 ft poly line | drip irrigation system | 5.18 | BK |
| | 1 | sign | 5.9 | BA |
| | 1 | livestock corridor | 5.14 | BF |
| | | | | |

| LAKE WEST AREAS: | | | | |
|------------------|-----------------|--|------|----|
| | | | | |
| John Henley HMU | 23.174 acres | wildlife shrub/tree plots | 5.15 | BY |
| | 243.507acres | fields-native grass | 5.13 | BW |
| | 9.035acres | food plot | 5.10 | BV |
| | 491 | irrigation risers | 5.18 | CB |
| | 4 | gallinaceous guzzlers | 5.16 | BZ |
| | 2 | bulletin board | 5.8 | BT |
| | | non-security gates & fencing; 4 strand barbed wire | 5.14 | BX |
| | 2; 10'x10' ea | irrigation pumphouse & pumps | 5.18 | СВ |
| | 2 @ 8,000 sq ft | unpaved parking lot | 5.3 | BP |
| | 3 acres | litter removal | 5.5 | BR |
| | 2 | traffic counters | 5.19 | CD |
| | 7 | signs | 5.9 | BU |

(End of Summary of Changes)