# ABSTRACT OF OFFERS -- CONSTRUCTION SOLICITATION NO. DACW68-00-B-0022

Issue Date: 27 March 2000 Opening Date: April 26, 2000 Number of Addenda Issued: 0 Time: 3:00 p.m. **Issuing Office: Project Title:** Department of the Army CONSTRUCTION: Intake Gantry Crane Modifications, Walla Walla District COE Little Goose Lock & Dam, 201 North Third Avenue Columbia County, Washington Walla Walla WA 99362-1876 I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. Sharon Keenan **Bid Opening Officer** Signature:

Date Signed: April 27, 2000

Cover

# **DEPARTMENT OF THE ARMY**

WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Construction DACW68-00-B-0022 Intake Gantry Crane Modifications, Little Goose Lock & Dam, Columbia County, Washington

Bids Opened on April 26, 2000, at 3:00 p.m. Contract Specialist was Sharon Keenan

No.	Vendor	Bid
1	Davies Rail and Mechanical Works	\$ 1,456,360.00
2	Advanced Automation Technologies, Inc.	\$ 780,820.00
3	Christenson Electric, Inc.	\$ 636,695.40
4	Ederer Incorporated	\$ 600,000.00
5 <b>*</b>	Dix Corporation	\$ 514,475.00
6	Government Estimate	\$ 813,864.00

NOTE: Bids listed in order of receipt.

\*Apparent Low Bidder

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: Davies Rail and Mechanical Works Bid Security: Required

13917 Chrisman Road Type: Bid Bond

Houston, Texas 77039 Amount: 20%

Phone: (281) 449-4717

Bus. Size: SB SDB/WOB: WOB

Amendments: 0
Acknowledged: N/A

				ACKIN	owicagea.	1 1/7
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Mobilization and Demobilization	1	LS	XX	XXXXXXX	\$ 228,000.00
0002	Intake Gantry Crane Modifications	1	LS	xx	xxxxxxx	\$ 1,214,000.00
0003	Services of Skilled Craftsman	40	HR	\$	59.00	\$ 2,360.00
0004	Emergency Crane Service (Optional*)	40	HR	\$	300.00	\$ 12,000.00

#### \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

**TOTAL AMOUNT** 

\$ 1,456,360.00

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: Advanced Automation Technologies, Inc. Bid Security: Required

640 Rice Boulevard Type: Bid Bond

Exton, Pennsylvania 19341 Amount: 20%

Phone: (610) 458-8700

Bus. Size: SB SDB/WOB: N/A

Amendments: 0
Acknowledged: N/A

					ge a.		
Bid Item Number	Description	Qty	U/I	Cost		Extended	
0001	Mobilization and Demobilization	1	LS	XX	XXXXXXX	\$	28,000.00
0002	Intake Gantry Crane Modifications	1	LS	xxxxxxxxx		\$	735,700.00
0003	Services of Skilled Craftsman	40	HR	\$	78.00	\$	3,120.00
0004	Emergency Crane Service (Optional*)	40	HR	\$	350.00	\$	14,000.00

#### \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

TOTAL AMOUNT \$ 780,820.00

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: Christenson Electric, Inc. Bid Security: Required

111 SW Columbia, Suite 480 Type: Bid Bond

Portland, Oregon 97201 Amount: 20%

Phone: (503) 241-4812

Bus. Size: LB SDB/WOB: N/A Amendments: 0

			Ackno	owledged:	N/A		
Bid Item Number	Description	Qty	U/I		Cost		Extended
0001	Mobilization and Demobilization	1	LS	XX	XXXXXXX	\$	13,287.00
0002	Intake Gantry Crane Modifications	1	LS	xx	xxxxxxx	\$	611,984.00
0003	Services of Skilled Craftsman	40	HR	\$	72.86	\$	2,914.40
0004	Emergency Crane Service (Optional*)	40	HR	\$	212.75	\$	8,510.00

## \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

TOTAL AMOUNT \$ 636,695.40

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: Ederer Incorporated Bid Security: Required

2925 - 1st Avenue South Type: Bid Bond

Seattle, Washington 98124 Amount: 20%

Phone: (206) 622-4421

Bus. Size: LB SDB/WOB: N/A Amendments: 0

			Ackno	owledged:	N/A		
Bid Item Number	Description	Qty	U/I		Cost		Extended
0001	Mobilization and Demobilization	1	LS	XX	XXXXXXX	\$	150,000.00
0002	Intake Gantry Crane Modifications	1	LS	xx	xxxxxxx	\$	436,520.00
0003	Services of Skilled Craftsman	40	HR	\$	87.00	\$	3,480.00
0004	Emergency Crane Service (Optional*)	40	HR	\$	250.00	\$	10,000.00

#### \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

**TOTAL AMOUNT** 

600,000.00

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: **Dix Corporation** Bid Security: Required

4024 South Grove Road Type: Bid Bond

Spokane, Washington 99224 Amount: 20%

Phone: (509) 838-4455

Bus. Size: LB SDB/WOB: N/A Amendments: 0 Acknowledged: N/A

				,	omioagoa.	,, .
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Mobilization and Demobilization	1	LS	XX	XXXXXXX	\$ 50,406.00
0002	Intake Gantry Crane Modifications	1	LS	xxxxxxxxx		\$ 448,709.00
0003	Services of Skilled Craftsman	40	HR	\$	84.00	\$ 3,360.00
0004	Emergency Crane Service (Optional*)	40	HR	\$	300.00	\$ 12,000.00

## \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

TOTAL AMOUNT \$ 514,475.00

INTAKE GANTRY CRANE MODIFICATIONS, LITTLE GOOSE LOCK DAM, COLUMBIA COUNTY, WASHINGTON

Vendor: Government Estimate

Bid Item Number	Description	Qty	U/I	(	Cost	Extended		
0001	Mobilization and Demobilization	1	LS	XXX	XXXXXXX	\$	127,663.00	
0002	Intake Gantry Crane Modifications	1	LS	xxxxxxxxx		\$	666,321.00	
0003	Services of Skilled Craftsman	40	HR	\$	62.00	\$	2,480.00	
0004	Emergency Crane Service (Optional*)	40	HR	\$	435.00	\$	17,400.00	

# \*Estimated Items:

"Estimated Items" are shown for evaluation purposes only. Performance of these services shall be done only as directed in writing by the Contracting Officer's Representative (COR). If the Government needs either do not require performance of these items or do not require performance up to the quantity specified in the schedule, this fact shall not constitute the basis for an equitable price adjustment. Contractor shall only be paid for actual work directed by the COR in writing, performed by the Contractor and accepted by the Government.

TOTAL AMOUNT

\$ 813,864.00