ABSTRACT OF OFFERS -- SERVICE SOLICITATION NO. DACW68-01-B-0023

Issue Date: 28 September 2001 Number of Amendments Issued: 2 Opening Date: 30 October 2001

Time: 2:00 p.m.

Issuing Office:

Department of the Army Walla Walla District COE 201 North Third Avenue Walla Walla WA 99362-1876 **Project Title:**

SERVICE: Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

Cherie Douglas Bid Opening Officer

Signature: CHERIE DOUGLAS

Date Signed: 30 October 2001

DEPARTMENT OF THE ARMY

WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Service DACW68-01-B-0023 Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Bids Opened on October 30, 2001 at 2:00 p.m. Contract Specialist was Cherie Douglas

No.	Vendor	Bid
1 *	S&R Industries, Inc.	\$ 121,837.00
2	Elk Construction, Inc.	\$ 124,193.00
3	Diversified Marine	\$ 199,200.00
4	Sundial Marine Tug & Barge	\$ 218,202.36
5	S&S Coatings	\$ 237,281.00

NOTE: Bids listed in order of receipt.

*Apparent Low Bidder

Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Vendor: S&R Industries, Inc.

2005 10th Street

Baker City, Oregon 97814

Phone: 541-523-5952 Bus. Size: SB

				Ac	knowledged:	YES
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Modify fish holding tank outlet screens in two fish barges	1	JB		XXXXX	\$ 121,287.00
0002	Services of skilled craftsman	10	HR	\$	55.00	\$ 550.00
	SCHEDULE TOTAL					\$ 121,837.00

Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Vendor: Elk Construction

8918 E. Valley Road Elk, Washington 99009

Phone: 509-292-2302 Bus. Size: SB

SDB/WOB: N/A
Amendments: 2
Acknowledged: YES

				Ac	knowledged:	YES
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Modify fish holding tank outlet screens in two fish barges	1	JB		XXXXX	\$ 123,493.00
0002	Services of skilled craftsman	10	HR	\$	70.00	\$ 700.00
	SCHEDULE TOTAL					\$ 124,193.00

Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Vendor: Diversified Marine, Inc.

PO Box 83723

Portland, Oregon 97283

Phone: 503-289-2669 Bus. Size: SB

				Ac	knowledged:	YES
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Modify fish holding tank outlet screens in two fish barges	1	JB		XXXXX	\$ 198,720.00
0002	Services of skilled craftsman	10	HR	\$	48.00	\$ 480.00
	SCHEDULE TOTAL					\$ 199.200.00

Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Vendor: Sundial Marine Construction % Repair

5605 NE Sundial Road

Troutdale, Oregon 97060-9504

Phone: 503-667-1974 Bus. Size: SB

				Ac	knowledged:	YES
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Modify fish holding tank outlet screens in two fish barges	1	JB		XXXXX	\$ 217,787.36
0002	Services of skilled craftsman	10	HR	\$	41.50	\$ 415.00
	SCHEDULE TOTAL					\$ 218,202.36

Fish Barge Screen Modifications, Lower Granite Dam, Whitman County, Washington

Vendor: **S&S Coatings**

PO Box 8438

Spokane, Washington 99203-0438

Phone: 888-459-3919 Bus. Size: SB

				Αc	knowledged:	NO
Bid Item Number	Description	Qty	U/I		Cost	Extended
0001	Modify fish holding tank outlet screens in two fish barges	1	JB		XXXXX	\$ 236,531.00
0002	Services of skilled craftsman	10	HR	\$	75.00	\$ 750.00
	SCHEDULE TOTAL					\$ 237.281.00

COMPARISON OF BIDS BY LINE ITEM

Vendor: S&R Industries Elk Construction Diversified Marine Sundial Marine S&S Coatings
Tug & Barge

TOTAL	\$ 121,837.00	\$ 124,193.00	\$ 199,200.00	\$ 218,202.36	\$ 237,281.00
0002	\$ 550.00	\$ 700.00	\$ 480.00	\$ 415.00	\$ 750.00
0001	\$ 121,287.00	\$ 123,493.00	\$ 198,720.00	\$ 217,787.36	\$ 236,531.00
Bid Item Number	Extended	Extended	Extended	Extended	Extended