

**ABSTRACT OF OFFERS -- CONSTRUCTION
SOLICITATION NO. DACW68-02-B-0003**

Issue Date: 16 November 2001
Number of Amendments Issued: 0

Opening Date: 17 December 2001
Time: 2:00 p.m.

Issuing Office:

Department of the Army
Walla Walla District COE
201 North Third Avenue
Walla Walla WA 99362-1876

Project Title:

CONSTRUCTION: Lower Granite Lock and Dam,
Auxiliary Water Supply Modifications, Garfield County,
Washington

I CERTIFY that I have opened, read, and recorded
on this abstract all offers received in response to
this solicitation.

Wenda Maestretti
Bid Opening Officer

Signature: WENDA MAESTRETTI

Date Signed: 17 December 2001

DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Construction
DACW68-02-B-0003
Lower Granite Lock and Dam,
Auxiliary Water Supply Modifications,
Gariel County, Washington

Bids Opened on December 17, 2001 at 2:00 p.m.
Contract Specialist was Wenda Maestretti

No.	Vendor	Bid
1 *	Dix Corporation	\$ 773,800.00
2	McClure and Sons, Inc.	\$ 887,639.00
3	Knight Construction & Supply, Inc.	\$ 825,130.00
4	Government Estimate	\$ 734,401.00

NOTE: Bids listed in order of receipt.

*Apparent Low Bidder

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-02-B-0003

Lower Granite Lock and Dam, Auxiliary Water Supply Modifications, Garfield County, Washington

Vendor: **Dix Corporation**
4024 S. Grove Road
Spokane, Washington 99224

Bid Security: Required
Type: Bid Bond
Amount: 20%

Phone: 509-838-4455

Bus. Size: SB
SDB/WOB: N/A
Amendments: 0
Acknowledged: N/A

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Modify auxiliary water supply pumps	1	LS	XXXXX	\$ 769,122.00
0002	Services of skilled craftsman	20	HR	\$ 96.50	\$ 1,930.00
0003	Extend length of existing control cables (Optional)	1	LS	XXXXX	\$ 2,748.00
SCHEDULE TOTAL					\$ 773,800.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-02-B-0003

Lower Granite Lock and Dam, Auxiliary Water Supply Modifications, Garfield County, Washington

Vendor: **McClure and Sons, Inc.**
16300 Mill Creek Blvd., G4
Mill Creek, Washington 98012

Bid Security: Required
Type: Bid Bond
Amount: 20%

Phone: 425-745-0124

Bus. Size: SB
SDB/WOB: N/A
Amendments: 0
Acknowledged: N/A

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Modify auxiliary water supply pumps	1	LS	XXXXX	\$ 883,939.00
0002	Services of skilled craftsman	20	HR	\$ 85.00	\$ 1,700.00
0003	Extend length of existing control cables (Optional)	1	LS	XXXXX	\$ 2,000.00
SCHEDULE TOTAL					\$ 887,639.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-02-B-0003

Lower Granite Lock and Dam, Auxiliary Water Supply Modifications, Garfield County, Washington

Vendor: **Knight Construction & Supply, Inc.**28308 N. Cedar Road
Deer Park, Washington 99006-8357

Bid Security: Required

Type: Bid Bond

Amount: 20%

Phone: 509-276-2229

Bus. Size: SB

SDB/WOB: N/A

Amendments: 0

Acknowledged: N/A

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Modify auxiliary water supply pumps	1	LS	XXXXX	\$ 819,473.00
0002	Services of skilled craftsman	20	HR	\$ 113.00	\$ 2,260.00
0003	Extend length of existing control cables (Optional)	1	LS	XXXXX	\$ 3,397.00
SCHEDULE TOTAL					\$ 825,130.00

ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-02-B-0003

Lower Granite Lock and Dam, Auxiliary Water Supply Modifications, Garfield County, Washington

Vendor: **Government Estimate**

Amendments: 0
Acknowledged: N/A

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Modify auxiliary water supply pumps	1	LS	XXXXXX	\$ 730,456.00
0002	Services of skilled craftsman	20	HR	\$ 81.15	\$ 1,623.00
0003	Extend length of existing control cables (Optional)	1	LS	XXXXXX	\$ 2,322.00
SCHEDULE TOTAL					\$ 734,401.00

COMPARISON OF BIDS BY LINE ITEM

Vendor: Dix Corporation McClure and
Sons, Inc. Knight Construction
and Supply, Inc. Government
Estimate

Bid Item Number	Extended	Extended	Extended	Extended
0001	\$ 769,122.00	\$ 883,939.00	\$ 819,473.00	\$ 730,456.00
0002	\$ 1,930.00	\$ 1,700.00	\$ 2,260.00	\$ 1,623.00
0003	\$ 2,748.00	\$ 2,000.00	\$ 3,397.00	\$ 2,322.00
TOTAL	\$ 773,800.00	\$ 887,639.00	\$ 825,130.00	\$ 734,401.00