

**ABSTRACT OF OFFERS -- SUPPLY
SOLICITATION NO. DACW68-03-B-0014**

Issue Date: 14 July 2003
Number of Amendments Issued: 4

Opening Date: 22 August 2003
Time: 1:00 p.m.

Issuing Office:

Department of the Army
Walla Walla District COE
201 North Third Avenue
Walla Walla WA 99362-1876

Project Title:

SUPPLY: McNary Modernization Prototype Vertical
Barrier Screens, McNary Lock and Dam, Umatilla,
Oregon

I CERTIFY that I have opened, read, and recorded
on this abstract all offers received in response to
this solicitation.

Phyllis Buerstatte
Bid Opening Officer

SIGNATURE:

Date Signed: 25 August 2003

DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Supply
DACW68-03-B-0014
McNary Modernization Prototype Vertical Barrier
Screens, McNary Lock and Dam, Umatilla,
Oregon

Bids Opened on August 22, 2003 at 1:00 p.m.
Contract Specialist was Phyllis Buerstatte

No.	Vendor	Bid
1	Ebony Ironworks	\$ 1,136,410.00
2	Oregon Iron Works, Inc.	\$ 893,200.00
3	Knight Construction & Supply, Inc.	\$ 914,819.00
4 *	Fabrication Products, Inc.	\$ 717,081.00
5	Transco Industries, Inc.	\$ 952,430.00
6	Pierce Construction	\$ 1,206,950.00
7	Brooklyn Iron Works, Inc.	\$ 1,040,926.00

NOTE: Bids listed in order of receipt.
*Apparent Low Bidder

ABSTRACT OF OFFERS -- SUPPLY**-- DACW68-03-B-0014**

McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Ebony Ironworks, Inc.**
2401 NW 22nd Avenue
Portland, Oregon 97227

Bid Security:
Type:
Amount:

Phone: (503)224-3038

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS		\$ 264,930.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 271,640.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 436,340.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 93,890.00
0005	Crane Standby	2	WK	\$ 20,535.00	\$ 41,070.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 12,170.00	\$ 24,340.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00

SCHEDULE TOTAL**\$ 1,136,410.00**

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014
McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Oregon Iron Works, Inc.**
9700 SE Lawnfield Road
Clackamas, Oregon 97015

Bid Security:
Type:
Amount:

Phone: (503)653-6300 X1474

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 180,000.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 204,000.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 409,000.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 60,000.00
0005	Crane Standby	2	WK	\$ 15,000.00	\$ 30,000.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 3,000.00	\$ 6,000.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00
SCHEDULE TOTAL					\$ 893,200.00

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014
McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Knight Construction & Supply, Inc.**
28308 North Cedar Road
Deer Park, Washington 99006

Bid Security:
Type:
Amount:

Phone: (509)276-2220

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 157,844.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 168,271.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 503,688.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 50,662.00
0005	Crane Standby	2	WK	\$ 9,888.00	\$ 19,776.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 5,189.00	\$ 10,378.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00
SCHEDULE TOTAL					\$ 914,819.00

ABSTRACT OF OFFERS -- SUPPLY**-- DACW68-03-B-0014**

McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Fabrication Products, Inc.**
4201 NE Minnehaha Street
Vancouver, Washington 98661

Bid Security:
Type:
Amount:

Phone: (350)696-1324

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 106,620.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 159,930.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 359,291.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 53,840.00
0005	Crane Standby	2	WK	\$ 13,000.00	\$ 26,000.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 3,600.00	\$ 7,200.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00
SCHEDULE TOTAL					\$ 717,081.00

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014

McNary Prototype Vertical Barrier Screens, McNary Modernization

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014
McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Transco Industries, Inc.**
5534 NE 122nd Avenue PO Box 20429
Portland, Oregon 97429

Bid Security:
Type:
Amount:

Phone: (503)256-1955

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 172,620.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 185,860.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 503,070.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 68,750.00
0005	Crane Standby	2	WK	\$ 4,950.00	\$ 9,900.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 4,015.00	\$ 8,030.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00
SCHEDULE TOTAL					\$ 952,430.00

ABSTRACT OF OFFERS -- SUPPLY

-- DACW68-03-B-0014

McNary Prototype Vertical Barrier Screens, McNary Modernization

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014
McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Pierce Construction**
470 Wenzel Slough Road
Elma, Washington 98541

Bid Security:
Type:
Amount:

Phone: (360)482-6068

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 224,400.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 235,400.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 634,350.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 81,800.00
0005	Crane Standby	2	WK	\$ 9,000.00	\$ 18,000.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 4,400.00	\$ 8,800.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00

SCHEDULE TOTAL **\$ 1,206,950.00**

ABSTRACT OF OFFERS -- SUPPLY

-- DACW68-03-B-0014

McNary Prototype Vertical Barrier Screens, McNary Modernization

ABSTRACT OF OFFERS -- SUPPLY
-- DACW68-03-B-0014
McNary Prototype Vertical Barrier Screens, McNary Modernization

Vendor: **Brooklyn Iron Works**
2401 East Brooklyn Avenue
Spokane, Washington 99217

Bid Security:
Type:
Amount:

Phone: (509)468-2310

Bus. Size: SB
SDB/WOB:
Amendments: 4
Acknowledged: Yes

Bid Item Number	Description	Qty	U/I	Cost	Extended
0001	Manufacture, Deliver and Install the Vertical VBS Arrangement	1	LS	XXXXXX	\$ 206,560.00
0002	Manufacture, Deliver and Install the Horizontal VBS Arrangement	1	LS	XXXXXX	\$ 224,470.00
0003	Manufacture, Deliver and Install the Traveling VBS	1	LS	XXXXXX	\$ 497,531.00
0004	Modify Existing Deck	1	LS	XXXXXX	\$ 76,441.00
0005	Crane Standby	2	WK	\$ 10,400.00	\$ 20,800.00
0006	Operate the Crane During Standby Period(Optional)	2	DY	\$ 5,462.00	\$ 10,924.00
0007	Final Submission of "as-built" Drawings	1	LS	XXXXXX	\$ 1,200.00
0008	Final Submission of Contractor Prepared Drawings	1	LS	XXXXXX	\$ 3,000.00

SCHEDULE TOTAL **\$ 1,040,926.00**

COMPARISON OF BIDS BY LINE ITEM

Vendor: Ebony Oregon Iron Knight Const & Fabrication Transco Pierce Brooklyn Iron
 Ironworks Works, Inc. Supply, Incl. Products, Inc. Industries, Inc. Construction Works, Inc.

Bid Item Number	Extended	Extended	Extended	Extended	Extended	Extended	Extended
0001	\$ 264,930.00	\$ 180,000.00	\$ 157,844.00	\$ 106,620.00	\$ 172,620.00	\$ 224,400.00	\$ 206,560.00
0002	\$ 271,640.00	\$ 204,000.00	\$ 168,271.00	\$ 159,930.00	\$ 185,860.00	\$ 235,400.00	\$ 224,470.00
0003	\$ 436,340.00	\$ 409,000.00	\$ 503,688.00	\$ 359,291.00	\$ 503,070.00	\$ 634,350.00	\$ 497,531.00
0004	\$ 93,890.00	\$ 60,000.00	\$ 50,662.00	\$ 53,840.00	\$ 68,750.00	\$ 81,800.00	\$ 76,441.00
0005	\$ 41,070.00	\$ 30,000.00	\$ 19,776.00	\$ 26,000.00	\$ 9,900.00	\$ 18,000.00	\$ 20,800.00
0006	\$ 24,340.00	\$ 6,000.00	\$ 10,378.00	\$ 7,200.00	\$ 8,030.00	\$ 8,800.00	\$ 10,924.00
0007	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
0008	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
TOTAL	\$ 1,136,410.00	\$ 893,200.00	\$ 914,819.00	\$ 717,081.00	\$ 952,430.00	\$ 1,206,950.00	\$ 1,040,926.00