


DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary  -  Construction
DACW68-99-B-0028
Intake Modification,

Captain John Rapids Acclimation Facility,
Snake River, Asotin County, Washington

 

Bids Opened on September 30, 1999, at 2:00 p.m.
Bid Opening Official was Charlene Duncan

No.  Vendor Bid

1  Pierce Construction 268,000.00$     

2 * Harry Johnson Plumbing & Excavation 183,800.00$     

3  Ascorp, Inc. dba Debco 332,504.71$     

4  Mark Heuett, General Contractor 248,979.00$     

5  Zygotech, Inc. 386,600.00$     

6  Michael A. Becker General Contractor, Inc. 274,284.00$     

7  Knight Construction & Supply, Inc. 397,940.00$     

8  Government Estimate 339,757.00$     

    

    

    
NOTE:  Bids listed in order of receipt.
*Apparent Low Bidder

Summary



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00014375 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: N/A Type:  Bid Bond    

Pierce Construction  Amount: 20% 
470 Wenzel Slough Road  
Elma, WA  98541 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 11,200.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 4,600.00$                 

      
0003 Intake Modifications 1 JB xxxxxxxxxx 244,645.00$             

 
0004 Skilled Craftsman Hours 40 HR 61.00$                          2,440.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 4,800.00$                 

0006 Submersible Cable (Optional) 100 LF 3.15$                            315.00$                    
 

SCHEDULE TOTAL 268,000.00$             
 
 
 
 

 1. Pierce Construction



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00006914 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: WOB Type:  Bid Bond    

Harry Johnson Plumbing & Excavation  Amount: 20% 
Route 4, Box 315-B  
Walla Walla, WA  99362 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 17,000.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 3,500.00$                 

      
0003 Intake Modifications 1 JB xxxxxxxxxx 155,100.00$             

 
0004 Skilled Craftsman Hours 40 HR 60.00$                          2,400.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 5,500.00$                 

0006 Submersible Cable (Optional) 100 LF 3.00$                            300.00$                    
 

SCHEDULE TOTAL 183,800.00$             
 
 
 
 

 2. Harry Johnson



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00011569 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: N/A Type:  Bid Bond    

Ascorp, Inc. dba Debco  Amount: 20% 
Post Office Box 363  
Orofino, ID  83544 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 38,626.20$               

      
0002 Demobilization 1 JB xxxxxxxxxx 11,550.60$               

      
0003 Intake Modifications 1 JB xxxxxxxxxx 269,535.11$             

 
0004 Skilled Craftsman Hours 40 HR 74.52$                          2,980.80$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 9,315.00$                 

0006 Submersible Cable (Optional) 100 LF 4.97$                            497.00$                    
 

SCHEDULE TOTAL 332,504.71$             
 
 
 
 

 3. Ascorp-Debco



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00013481 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: N/A Type:  Bid Bond    

Mark Heuett, General Contractor  Amount: 20% 
Post Office Box 350  
Enterprise, OR  97828 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 34,890.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 9,800.00$                 

      
0003 Intake Modifications 1 JB xxxxxxxxxx 196,614.00$             

 
0004 Skilled Craftsman Hours 40 HR 65.00$                          2,600.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 4,750.00$                 

0006 Submersible Cable (Optional) 100 LF 3.25$                            325.00$                    
 

SCHEDULE TOTAL 248,979.00$             
 
 
 
 

 4. Mark Heuett



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00002885 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: WOB Type:  Bid Bond    

Zygotech, Inc.  Amount: 20% 
272 A Wellsian Way  
Richland, WA  99352 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 20,000.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 45,000.00$               

      
0003 Intake Modifications 1 JB xxxxxxxxxx 311,000.00$             

 
0004 Skilled Craftsman Hours 40 HR 65.00$                          2,600.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 7,000.00$                 

0006 Submersible Cable (Optional) 100 LF 10.00$                          1,000.00$                 
 

SCHEDULE TOTAL 386,600.00$             
 
 
 
 

 5. Zygotech



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00014282 Business Size:  LB Bid Security:  Yes
SDB/WOB/Both: N/A Type:  Bid Bond    

Michael A. Becker General Contractor, Inc.  Amount: 20% 
10406 North McAlister Road  
La Grande, OR  97850 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 8,284.00$                 

      
0002 Demobilization 1 JB xxxxxxxxxx 2,000.00$                 

      
0003 Intake Modifications 1 JB xxxxxxxxxx 259,600.00$             

 
0004 Skilled Craftsman Hours 40 HR 65.00$                          2,600.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 1,500.00$                 

0006 Submersible Cable (Optional) 100 LF 3.00$                            300.00$                    
 

SCHEDULE TOTAL 274,284.00$             
 
 
 
 

 6. Michael A. Becker



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

Vendor:  00013461 Business Size:  SB Bid Security:  Yes
SDB/WOB/Both: N/A Type:  Bid Bond    

Knight Construction & Supply, Inc.  Amount: 20% 
28308 North Cedar Road  
Deer Park, WA  99006-9312 No. of Amendments: 1

Acknowledged: Yes

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 25,997.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 49,374.00$               

      
0003 Intake Modifications 1 JB xxxxxxxxxx 296,687.00$             

 
0004 Skilled Craftsman Hours 40 HR 80.00$                          3,200.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 22,382.00$               

0006 Submersible Cable (Optional) 100 LF 3.00$                            300.00$                    
 

SCHEDULE TOTAL 397,940.00$             
 
 
 
 

 7. Knight Construction



ABSTRACT OF OFFERS -- CONSTRUCTION
DACW68-99-B-0028

Intake Modifications, Captain John Rapids Acclimation Facility
  
  

 A.  Hired Labor  
X B.  Reasonable Contract  

Government Estimate      (Without Profit)  
 C.  Resonable Contract
      (With Profit)  

  

Bid Item 
Number Description Qty U/I Cost Extended

 
0001 Mobilization and Demobilization 1 JB xxxxxxxxxx 11,480.00$               

      
0002 Demobilization 1 JB xxxxxxxxxx 7,906.00$                 

      
0003 Intake Modifications 1 JB xxxxxxxxxx 303,052.00$             

 
0004 Skilled Craftsman Hours 40 HR 76.30$                          3,052.00$                 

 
0005 Relocate Office Trailer 1 JB xxxxxxxxxx 12,916.00$               

0006 Submersible Cable (Optional) 100 LF 13.51$                          1,351.00$                 
 

SCHEDULE TOTAL 339,757.00$             
 
 
 
 

 Govt. Est.
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