

**ABSTRACT OF OFFERS -- CONSTRUCTION
SOLICITATION NO. W912EF-04-B-0006**

Issue Date: 5 April 2004
Number of Amendments Issued: 2

Opening Date: 20 May 2004
Time: 2:00 p.m.

Issuing Office:

Department of the Army
Walla Walla District COE
201 North Third Avenue
Walla Walla WA 99362-1876

Project Title:

CONSTRUCTION: Ice Harbor Bridge Crane
Rehabilitation, Ice Harbor Lock and Dam, Walla
Walla County, Washington

I CERTIFY that I have opened, read, and recorded
on this abstract all offers received in response to
this solicitation.

Wenda Maestretti
Bid Opening Officer

Signature:

WENDA MAESTRETTI

Date Signed: 21 May 2004

DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary - Construction
W912EF-04-B-0006
ICE HARBOR BRIDGE CRANE REHABILITATION,
ICE HARBOR LOCK AND DAM, WALLA WALLA
COUNTY, WASHINGTON

Bids Opened on May 20, 2004 at 2:00 p.m.
Contract Specialist was Wenda Maestretti

No.	Vendor	Bid
1	Morris Material Handling	\$ 1,882,800.92
2	Ederer LLC	\$ 2,061,801.00
3 *	Dix Corporation	\$ 1,455,758.75
4		
5		
6		
7		
8		
9		
10		

NOTE: Bids listed in order of receipt.

*Apparent Low Bidder

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

Vendor: **MORRIS MATERIAL HANDLING**

315 W. Forest Hill Avenue
Oak Creek, Wisconsin 53154

Phone: (262)821-4055

Bus. Size: LG
SDB/WOB:
Amendments: 2
Acknowledged: yes

Bid Item Number	Description	Qty	U/M	U/P	Extended
-----------------	-------------	-----	-----	-----	----------

**CONSTRUCTION: Ice Harbor Bridge Crane
Rehabilitation, Ice Harbor Lock and Dam,
Walla Walla County, Washington**

**Estimate Cost Range of this Project is between
\$1,000,000 and \$5,000,000**

0001	Pre Rehabilitation Inspection and Report	1	LS	XXXXX	\$ 36,571.00
0002	Crane Rail Realignment (Optional)	1	LS	XXXXX	\$ 102,943.00
0003	Bridge Trucks and Structure Refurbishment (Optional)	4	EA	\$ 21,857.14	\$ 87,428.56
0004	Bridge Drive Refurbishment	1	LS	XXXXX	\$ 76,929.00
0005	Trolley Refurbishment	1	LS	XXXXX	\$ 78,686.00
0006	Main Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 108,600.00
0007	Auxiliary Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 99,591.00
0008	Bridge Truck Removal and Re-installation (Optional)	4	EA	\$ 23,592.86	\$ 94,371.44
0009	Bridge Truck Refurbishment (Optional)	1	LS	XXXXX	\$ 610,076.00
0010	Design and Installation of New Cab	1	LS	XXXXX	\$ 88,584.00
0011	Post Refurbishment Load Test	1	LS	XXXXX	\$ 189,286.00
0012	New Bridge Truck (Optional)	1	LS	XXXXX	\$ 97,857.00
0013	O&M Manuals	1	LS	XXXXX	\$ 3,500.00
0014	As-built Drawings	1	LS	XXXX	\$ 1,500.00

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

0015	Final Approved Versions of Contractor Prepared Drawings	1	LS	XXXXX	\$		\$	3,500.00
0016	Asbestos Abatement Work (Optional) (Section 02080)							
0016A	Asbestos Bulk Sampling of Materials	3	EA		\$	321.43	\$	964.29
0016B	Submittal Preparaton for Asbestos Abatement Work Including Attending Prewrite Meeting	1	LS	XXXXX	\$		\$	5,000.00
0016C	Mobilization and Demobilization for Abatement Work	2	EA		\$	1,428.57	\$	2,857.14
0016D	Disposal of Asbestos Containing Material	100	LB		\$	14.29	\$	1,429.00
0016E	Services of a Certified Asbestos Abatement Worker	50	HR		\$	111.43	\$	5,571.50
0016F	Services of a Certified Asbesots Abatement Supervisor	40	HR		\$	121.43	\$	4,857.20
0016G	Services of a Certified Air Monitoring Personnel	40	HR		\$	125.00	\$	5,000.00
0017	Lead Based Paint Removal and Disposal (Section 09900)	1	LS	XXXXX	\$		\$	60,714.00
0018	Services of Skilled Craftsmen (Optional) (Section 15995)	200	HR		\$	285.71	\$	57,142.00
0019	Inspector Radiographic Weld Inspection (Optional) (Section 05101)	5	LF		\$	205.71	\$	1,028.55
0020	Ultrasonic Weld Inspeicton (Optional) (Section 05101)	30	LF		\$	27.14	\$	814.20
0021	Magnetic Particle Weld Inspection (Optional) (Section 05101)	30	LF		\$	24.29	\$	728.70
0022	Dye Penetrant Weld Inspection (Optional) (Section 05101)	30	LF		\$	25.71	\$	771.30
0023	Trips by Radiographic Inspection Agency (Optional) (Section 05101)	2	EA		\$	1,428.57	\$	2,857.14
0024	Handling for Radiographic Inspection (Optional) (Section 05101)	30	HR		\$	121.43	\$	3,642.90
0025	Transportation Services, Equipment Rental, and Parts and Material (Optional) (Section 14630)	1	LT	NTE	\$		\$	50,000.00
SCHEDULE TOTAL							\$	1,882,800.92

*These amounts reflect the Government's estimated costs to prepare O&M manuals, as-built drawings, and final approved versions of Contractor prepared drawings.
No payment will be made on these items until they have been received and approved in final form by the Government.

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

Vendor: **EDERER,LLC**
2925 First Avenue South
Seattle, Washington 98134

Phone: (206)622-4421

Bus. Size: SB
SDB/WOB:
Amendments: 2
Acknowledged: yes

Bid Item Number	Description	Qty	U/M	U/P	Extended
-----------------	-------------	-----	-----	-----	----------

**CONSTRUCTION: Ice Harbor Bridge Crane
Rehabilitation, Ice Harbor Lock and Dam,
Walla Walla County, Washington**

**Estimate Cost Range of this Project is between
\$1,000,000 and \$5,000,000**

0001	Pre Rehabilitation Inspection and Report	1	LS	XXXXX	\$ 14,695.00
0002	Crane Rail Realignment (Optional)	1	LS	XXXXX	\$ 30,880.00
0003	Bridge Trucks and Structure Refurbishment (Optional)	4	EA	XXXX	\$ 51,029.00
0004	Bridge Drive Refurbishment	1	LS	XXXXX	\$ 48,667.00
0005	Trolley Refurbishment	1	LS	XXXXX	\$ 65,712.00
0006	Main Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 151,476.00
0007	Auxiliary Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 135,124.00
0008	Bridge Truck Removal and Re-installation (Optional)	4	EA	XXXX	\$89,072.00
0009	Bridge Truck Refurbishment (Optional)	1	LS	XXXXX	\$ 926,076.00
0010	Design and Installation of New Cab	1	LS	XXXXX	\$ 87,118.00
0011	Post Refurbishment Load Test	1	LS	XXXXX	\$ 123,381.00
0012	New Bridge Truck (Optional)	1	LS	XXXXX	\$ 173,239.00
0013	O&M Manuals	1	LS	XXXXX	\$ 3,500.00
0014	As-built Drawings	1	LS	XXXXX	\$ 1,500.00

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

0015	Final Approved Versions of Contractor Prepared Drawings	1	LS	XXXXX	\$		\$	3,500.00
0016	Asbestos Abatement Work (Optional) (Section 02080)							
0016A	Asbestos Bulk Sampling of Materials	3	EA		\$	352.00	\$	1,056.00
0016B	Submittal Preparaton for Asbestos Abatement Work Including Attending Prewrite Meeting	1	LS	XXXXX	\$		\$	5,416.00
0016C	Mobilization and Demobilization for Abatement Work	2	EA		\$	779.00	\$	1,558.00
0016D	Disposal of Asbestos Containing Material	100	LB		\$	1.68	\$	168.00
0016E	Services of a Certified Asbestos Abatement Worker	50	HR		\$	121.00	\$	6,050.00
0016F	Services of a Certified Asbesots Abatement Supervisor	40	HR		\$	132.00	\$	5,280.00
0016G	Services of a Certified Air Monitoring Personnel	40	HR		\$	135.00	\$	5,400.00
0017	Lead Based Paint Removal and Disposal (Section 09900)	1	LS	XXXXX	\$		\$	50,179.00
0018	Services of Skilled Craftsmen (Optional) (Section 15995)	200	HR		\$	100.00	\$	20,000.00
0019	Inspector Radiographic Weld Inspection (Optional) (Section 05101)	5	LF		\$	211.00	\$	1,055.00
0020	Ultrasonic Weld Inspeicton (Optional) (Section 05101)	30	LF		\$	40.00	\$	1,200.00
0021	Magnetic Particle Weld Inspection (Optional) (Section 05101)	30	LF		\$	32.50	\$	975.00
0022	Dye Penetrant Weld Inspection (Optional) (Section 05101)	30	LF		\$	36.50	\$	1,095.00
0023	Trips by Radiographic Inspection Agency (Optional) (Section 05101)	2	EA		\$	2,125.00	\$	4,250.00
0024	Handling for Radiographic Inspection (Optional) (Section 05101)	30	HR		\$	105.00	\$	3,150.00
0025	Transportation Services, Equipment Rental, and Parts and Material (Optional) (Section 14630)	1	LT	NTE	\$		\$	50,000.00
	SCHEDULE TOTAL						\$	2,061,801.00

*These amounts reflect the Government's estimated costs to prepare O&M manuals, as-built drawings, and final approved versions of Contractor prepared drawings.
No payment will be made on these items until they have been received and approved in final form by the Government.

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

Vendor: **DIX CORPORATION**
4024 S. Grove Road
Spokane, Washington 99224

Phone: (509)838-4455

Bus. Size: SB
SDB/WOB:
Amendments: 2
Acknowledged: yes

Bid Item Number	Description	Qty	U/M	U/P	Extended
-----------------	-------------	-----	-----	-----	----------

**CONSTRUCTION: Ice Harbor Bridge Crane
Rehabilitation, Ice Harbor Lock and Dam,
Walla Walla County, Washington**

**Estimate Cost Range of this Project is between
\$1,000,000 and \$5,000,000**

0001	Pre Rehabilitation Inspection and Report	1	LS	XXXXX	\$ 37,508.85
0002	Crane Rail Realignment (Optional)	1	LS	XXXXX	\$ 22,942.21
0003	Bridge Trucks and Structure Refurbishment (Optional)	4	EA	XXXX	\$ 103,857.18
0004	Bridge Drive Refurbishment	1	LS	XXXXX	\$ 47,172.60
0005	Trolley Refurbishment	1	LS	XXXXX	\$ 32,956.06
0006	Main Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 112,567.41
0007	Auxiliary Hoist Refurbishment and Wire Rope Replacement	1	LS	XXXXX	\$ 76,230.89
0008	Bridge Truck Removal and Re-installation (Optional)	4	EA	XXXX	\$36,059.07
0009	Bridge Truck Refurbishment (Optional)	1	LS	XXXXX	\$ 579,637.91
0010	Design and Installation of New Cab	1	LS	XXXXX	\$ 87,854.96
0011	Post Refurbishment Load Test	1	LS	XXXXX	\$ 46,618.40
0012	New Bridge Truck (Optional)	1	LS	XXXXX	\$ 150,059.26
0013	O&M Manuals	1	LS	XXXXX	\$ 3,500.00
0014	As-built Drawings	1	LS	XXXXX	\$ 1,500.00

**ABSTRACT OF OFFERS -- CONSTRUCTION --
W912EF-04-B-0006**

Ice Harbor Bridge Crane Rehabilitation, Ice Harbor Lock and Dam, Walla Walla County, Washington

0015	Final Approved Versions of Contractor Prepared Drawings	1	LS	XXXXX	\$		\$	3,500.00
0016	Asbestos Abatement Work (Optional) (Section 02080)							
0016A	Asbestos Bulk Sampling of Materials	3	EA	\$	260.49	\$		781.47
0016B	Submittal Preparaton for Asbestos Abatement Work Including Attending Pework Meeting	1	LS	XXXXX		\$		4,052.00
0016C	Mobilization and Demobilization for Abatement Work	2	EA	\$	578.86	\$		1,157.72
0016D	Disposal of Asbestos Containing Material	100	LB	\$	1.16	\$		116.00
0016E	Services of a Certified Asbestos Abatement Worker	50	HR	\$	90.30	\$		4,515.00
0016F	Services of a Certified Asbesots Abatement Supervisor	40	HR	\$	98.41	\$		3,936.40
0016G	Services of a Certified Air Monitoring Personnel	40	HR	\$	101.30	\$		4,052.00
0017	Lead Based Paint Removal and Disposal (Section 09900)	1	LS	XXXXX		\$		23,154.31
0018	Services of Skilled Craftsmen (Optional) (Section 15995)	200	HR	\$	78.72	\$		15,744.00
0019	Inspector Radiographic Weld Inspection (Optional) (Section 05101)	5	LF	\$	79.65	\$		398.25
0020	Ultrasonic Weld Inspeicton (Optional) (Section 05101)	30	LF	\$	39.94	\$		1,198.20
0021	Magnetic Particle Weld Inspection (Optional) (Section 05101)	30	LF	\$	28.94	\$		868.20
0022	Dye Penetrant Weld Inspection (Optional) (Section 05101)	30	LF	\$	28.94	\$		868.20
0023	Trips by Radiographic Inspection Agency (Optional) (Section 05101)	2	EA	\$	712.00	\$		1,424.00
0024	Handling for Radiographic Inspection (Optional) (Section 05101)	30	HR	\$	50.94	\$		1,528.20
0025	Transportation Services, Equipment Rental, and Parts and Material (Optional) (Section 14630)	1	LT	NTE		\$		50,000.00
SCHEDULE TOTAL							\$	1,455,758.75

*These amounts reflect the Government's estimated costs to prepare O&M manuals, as-built drawings, and final approved versions of Contractor prepared drawings.
No payment will be made on these items until they have been received and approved in final form by the Government.