

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	2
2. AMENDMENT/MODIFICATION NO. 0006	3. EFFECTIVE DATE 28-Jun-2004	4. REQUISITION/PURCHASE REQ. NO. W68SBV-4100-4504		5. PROJECT NO.(If applicable)	
6. ISSUED BY WALLA WALLA DISTRICT, COE-G4P CONTRACTING DIVISION 201 N THIRD AVENUE WALLA WALLA WA 99362-1876	CODE W912EF	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912EF-04-B-0014	
			X	9B. DATED (SEE ITEM 11) 14-May-2004	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE		11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS		
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Subj: JACKSON HOLE STREAM RESTORATION SITE 9  It has been determined necessary and in the best interest of the government to revise this solicitation in accordance with the summary of changes.  THE CURRENT BID OPEN DATE AND TIME IS EXTENDED TO JULY 13, 2004 AT 2:00 P.M.  An additional amendment will be issued within the next three days providing answers to questions asked by prospective bidders so that all are provided with the same data. All other terms and conditions remain unchanged.  Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  28-Jun-2004	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified (see bold print):

## 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than the dates listed below.

\* The time stated for completion shall include final cleanup of the premises.

**1.1 Inspection of stockpiled rock under Bid Item 0002 will be not later than 3 September 2004.**

- 1.2 All on-site work required to complete the Rock Grade Control Structure shall be started no sooner than 7 September 2004 and shall be completed no later than 1 November 2004..
- 1.3 The Contractor shall start and complete all work for the optional items within the work window for the calendar year in which it is exercised. The work window for 2004 and 2005 is 7 September through 1 November.
- 1.4 The Contractor shall complete final submission of Survey of Site records within 30 calendar days after completion of work in 1.2 and 1.3 above.
- 1.5 The Contractor shall complete final cleanup and demobilization by not later than 15 calendar days after completion of work in 1.2 above.
- 1.6 The Contractor shall complete final cleanup and demobilization by not later than 30 calendar days after completion of each approved optional work item is completed in 1.3 above.
- 1.7 Other Contracts. The Government may award other contracts for additional work to be performed in the vicinity of this work. The work area and restrictions and limitations caused by the work to be performed by others shall be considered by the Contractor in scheduling work to be performed. No allowance will be made for damage or extra compensation because of the required cooperation.

(End of clause)

(End of Summary of Changes)