

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	61
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 23-Mar-2004	4. REQUISITION/PURCHASE REQ. NO. W68SBV-3260-5901		5. PROJECT NO.(If applicable)	
6. ISSUED BY WALLA WALLA DISTRICT,COE-G4P CONTRACTING DIVISION 201 N THIRD AVENUE WALLA WALLA WA 99362-1876	CODE W912EF	7. ADMINISTERED BY (If other than item 6) WALLA WALLA DISTRICT JENNIFER CHRISTENSEN 509/527-7206 JENNIFER.R.CHRISTENSEN@USACE.ARMY.MIL WALLA WALLA WA		CODE W912EF	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912EF-04-R-0004	
			X	9B. DATED (SEE ITEM 11) 20-Feb-2004	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) It has been determined to be necessary and in the best interest of the Government ot modify this solicitation by clarifying questions submitted in writing and reflecting those changes in the scope of work and bid schedule. See summary of changes for more information. All other terms and conditions remain unchanged.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		23-Mar-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION B - SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001AA

The pricing detail quantity has increased by 10,504.00 from 72,800.00 to 83,304.00.

SUBCLIN 0001AB

The pricing detail quantity has decreased by 5.00 from 14.00 to 9.00.

SUBCLIN 0001AG

The pricing detail quantity has decreased by 0.53 from 3.53 to 3.00.

SUBCLIN 0001AH

The pricing detail quantity has increased by 0.97 from 4.97 to 5.94.

SUBCLIN 0001AK

The pricing detail quantity has decreased by 698.07 from 708.00 to 9.93.

SUBCLIN 0001AN

The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.

SUBCLIN 0001AU

The pricing detail quantity has increased by 3,100.00 from 45,800.00 to 48,900.00.

SUBCLIN 0001AW

The pricing detail quantity has decreased by 8.00 from 15.00 to 7.00.

SUBCLIN 0001AZ

The pricing detail quantity has increased by 12.00 from 2.00 to 14.00.

SUBCLIN 0001BB

The pricing detail quantity has decreased by 23.00 from 53.80 to 30.80.

SUBCLIN 0001BE

The pricing detail quantity has increased by 1,009.20 from 552.30 to 1,561.50.

SUBCLIN 0001BH

The pricing detail quantity has increased by 2.00 from 21.00 to 23.00.

SUBCLIN 0001BP

The pricing detail quantity has increased by 121,120.00 from 51,600.00 to 172,720.00.

SUBCLIN 0001BR

The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.

SUBCLIN 0001BZ

The pricing detail quantity has increased by 4.00 from 12.00 to 16.00.

SUBCLIN 0002AA

The pricing detail quantity has increased by 10,504.00 from 72,800.00 to 83,304.00.

SUBCLIN 0002AB

The pricing detail quantity has decreased by 5.00 from 14.00 to 9.00.

SUBCLIN 0002AG

The pricing detail quantity has increased by 1.47 from 3.53 to 5.00.

SUBCLIN 0002AH

The pricing detail quantity has increased by 0.97 from 4.97 to 5.94.

SUBCLIN 0002AK

The pricing detail quantity has decreased by 698.07 from 708.00 to 9.93.

SUBCLIN 0002AN

The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.

SUBCLIN 0002AU

The pricing detail quantity has increased by 3,100.00 from 45,800.00 to 48,900.00.

SUBCLIN 0002AW

The pricing detail quantity has decreased by 8.00 from 15.00 to 7.00.

SUBCLIN 0002AZ

The pricing detail quantity has increased by 12.00 from 2.00 to 14.00.

SUBCLIN 0002BE

The pricing detail quantity has increased by 1,009.20 from 552.30 to 1,561.50.

SUBCLIN 0002BH

The pricing detail quantity has increased by 2.00 from 21.00 to 23.00.

SUBCLIN 0002BJ

The pricing detail quantity has increased by 3.00 from 67.00 to 70.00.

SUBCLIN 0002BP

The pricing detail quantity has increased by 121,120.00 from 51,600.00 to 172,720.00.

SUBCLIN 0002BR

The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.

SUBCLIN 0002BZ

The pricing detail quantity has increased by 4.00 from 12.00 to 16.00.

SUBCLIN 0003AA

The pricing detail quantity has increased by 10,504.00 from 72,800.00 to 83,304.00.

SUBCLIN 0003AB

The pricing detail quantity has decreased by 5.00 from 14.00 to 9.00.

SUBCLIN 0003AG

The pricing detail quantity has increased by 1.47 from 3.53 to 5.00.

SUBCLIN 0003AH

The pricing detail quantity has increased by 0.97 from 4.97 to 5.94.

SUBCLIN 0003AK

The pricing detail quantity has decreased by 698.07 from 708.00 to 9.93.

SUBCLIN 0003AN

The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.

SUBCLIN 0003AU

The pricing detail quantity has increased by 3,100.00 from 45,800.00 to 48,900.00.

SUBCLIN 0003AZ

The pricing detail quantity has increased by 12.00 from 2.00 to 14.00.

SUBCLIN 0003BE

The pricing detail quantity has increased by 1,009.20 from 552.30 to 1,561.50.

SUBCLIN 0003BH

The pricing detail quantity has increased by 2.00 from 21.00 to 23.00.

SUBCLIN 0003BJ

The pricing detail quantity has increased by 3.00 from 67.00 to 70.00.

SUBCLIN 0003BP

The pricing detail quantity has increased by 121,120.00 from 51,600.00 to 172,720.00.

SUBCLIN 0003BR

The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.

SUBCLIN 0003BZ

The pricing detail quantity has increased by 4.00 from 12.00 to 16.00.

SUBCLIN 0004AA

The pricing detail quantity has increased by 10,504.00 from 72,800.00 to 83,304.00.

SUBCLIN 0004AB

The pricing detail quantity has decreased by 5.00 from 14.00 to 9.00.

SUBCLIN 0004AG

The pricing detail quantity has increased by 1.47 from 3.53 to 5.00.

SUBCLIN 0004AH

The pricing detail quantity has increased by 0.97 from 4.97 to 5.94.

SUBCLIN 0004AK

The pricing detail quantity has decreased by 698.07 from 708.00 to 9.93.

SUBCLIN 0004AN

The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.

SUBCLIN 0004AU

The pricing detail quantity has increased by 3,100.00 from 45,800.00 to 48,900.00.

SUBCLIN 0004AW

The pricing detail quantity has decreased by 8.00 from 15.00 to 7.00.

SUBCLIN 0004AZ

The pricing detail quantity has increased by 12.00 from 2.00 to 14.00.

SUBCLIN 0004BE

The pricing detail quantity has increased by 1,009.20 from 552.30 to 1,561.50.

SUBCLIN 0004BH

The pricing detail quantity has increased by 2.00 from 21.00 to 23.00.

SUBCLIN 0004BJ

The pricing detail quantity has increased by 3.00 from 67.00 to 70.00.

SUBCLIN 0004BP

The pricing detail quantity has increased by 121,120.00 from 51,600.00 to 172,720.00.

SUBCLIN 0004BZ

The pricing detail quantity has increased by 4.00 from 12.00 to 16.00.

SUBCLIN 0005AA

The pricing detail quantity has increased by 10,504.00 from 72,800.00 to 83,304.00.

SUBCLIN 0005AB

The pricing detail quantity has decreased by 5.00 from 14.00 to 9.00.

SUBCLIN 0005AG

The pricing detail quantity has increased by 1.47 from 3.53 to 5.00.

SUBCLIN 0005AH

The pricing detail quantity has increased by 0.97 from 4.97 to 5.94.

SUBCLIN 0005AK

The pricing detail quantity has decreased by 698.07 from 708.00 to 9.93.

SUBCLIN 0005AN

The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.

SUBCLIN 0005AU

The pricing detail quantity has increased by 3,100.00 from 45,800.00 to 48,900.00.

SUBCLIN 0005AW

The pricing detail quantity has decreased by 8.00 from 15.00 to 7.00.

SUBCLIN 0005AZ

The pricing detail quantity has increased by 12.00 from 2.00 to 14.00.

SUBCLIN 0005BE

The pricing detail quantity has increased by 1,009.20 from 552.30 to 1,561.50.

SUBCLIN 0005BH

The pricing detail quantity has increased by 2.00 from 21.00 to 23.00.

SUBCLIN 0005BJ

The pricing detail quantity has increased by 3.00 from 67.00 to 70.00.

SUBCLIN 0005BP

The pricing detail quantity has increased by 121,120.00 from 51,600.00 to 172,720.00.

SUBCLIN 0005BR

The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.

SUBCLIN 0005BZ

The pricing detail quantity has increased by 4.00 from 12.00 to 16.00.

The following have been modified:

BID SHEETS

Furnish all necessary labor, supervision, materials, and equipment for operation and maintenance of natural resource and wildlife management related work. Services will be performed in the Lower Granite Lake, Lake Bryan, and Lake West areas in accordance with specifications and drawings attached hereto and made a part hereof.

Schedule A - Base Year

Item #	Description	Quantity	Unit	Unit Price	Amount
0001	March 1, 2004 or on date of award if subsequent thereto, through September 30, 2004. PURCHASE REQUEST NUMBER: W68SBV-3260-5901				

Lower Granite Lake Areas

0001AA	Unpaved Roads & Parking Lots	83,304	Square Foot	\$ _____	\$ _____
0001AB	Litter Removal	9	Area	\$ _____	\$ _____
0001AC	Pest Control	1	Lump Sum	\$ _____	\$ _____
0001AD	Weed Control - Designated Areas	650	Hours	\$ _____	\$ _____
0001AE	Pack It In/Out Bags & Bulletin Boards	9	Each	\$ _____	\$ _____
0001AF	Boundary - Wildlife Area Signs; Inspect and Maintain	530	Each	\$ _____	\$ _____
0001AG	Food Plots	3	Acre	\$ _____	\$ _____
0001AH	Meadows	5.94	Acre	\$ _____	\$ _____
0001AJ	Pastures	13.85	Acre	\$ _____	\$ _____
0001AK	Fields	10	Acre	\$ _____	\$ _____
0001AL	Non-Security Gates & Fencing	30	Miles	\$ _____	\$ _____
0001AM	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0001AN	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____

0001AP DELETED

0001AQ Irrigation Systems 5 Months \$ _____ \$ _____

0001AR Skilled Labor Hours - Mechanical Option 100 Hours \$ _____ \$ _____

0001AS Skilled Labor Hours - Electrical Option 100 Hours \$ _____ \$ _____

0001AT General Laborer Hours Option 250 Hours \$ _____ \$ _____

Lake Bryan Areas

0001AU Unpaved Roads and Parking Lots 48,900 Square Foot \$ _____ \$ _____

0001AV CXT Vault Toilets 1 Lump Sum \$ _____ \$ _____

0001AW Litter Removal 7 Area \$ _____ \$ _____

0001AX Pest Control 1 Lump Sum \$ _____ \$ _____

0001AY Weed Control Designated Areas 1,050 Hours \$ _____ \$ _____

0001AZ Pack It In/Out Bags & Bulletin Boards 14 Each \$ _____ \$ _____

0001BA Boundary - Wildlife Area Signs; Inspect and Maintain 809 Each \$ _____ \$ _____

0001BB Food Plots 30.80 Acre \$ _____ \$ _____

0001BC Meadows 28.15 Acre \$ _____ \$ _____

0001BD Pastures 43.20 Acre \$ _____ \$ _____

0001BE Fields 1561.50 Acre \$ _____ \$ _____

0001BF Non-Security Gates & Fencing 46 Miles \$ _____ \$ _____

0001BG Wildlife Tree & Shrub Planting 3 Acre \$ _____ \$ _____

0001BH Gallinaceous Guzzlers 23 Each \$ _____ \$ _____

0001BJ DELETED

0001BK Irrigation Systems 5 Months \$ _____ \$ _____

0001BL	Skilled Labor Hours - Mechanical Option	80	Hours	\$ _____	\$ _____
0001BM	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0001BN	General Laborer Hours Option	150	Hours	\$ _____	\$ _____

Lake West Areas

0001BP	Unpaved Roads and Parking Lots	172,720	Square Foot	\$ _____	\$ _____
0001BQ	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0001BR	Litter Removal	3	Area	\$ _____	\$ _____
0001BS	Weed Control Designated Areas	450	Hours	\$ _____	\$ _____
0001BT	Pack It In/Out Bags & Bulletin Boards	3	Each	\$ _____	\$ _____
0001BU	Boundry - Wildlife Area Signs; Inspect and Maintain	492	Each	\$ _____	\$ _____
0001BV	Food Plots	10.10	Acre	\$ _____	\$ _____
0001BW	Fields	243.50	Acre	\$ _____	\$ _____
0001BX	Non-Security Gates & Fencing	28	Miles	\$ _____	\$ _____
0001BY	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0001BZ	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0001CA	DELETED				
0001CB	Irrigation Systems	5	Months	\$ _____	\$ _____
0001CC	Skilled Labor Hours - Mechanical Option	50	Hours	\$ _____	\$ _____
0001CD	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0001CE	General Laborer Hours Option	100	Hours	\$ _____	\$ _____

Schedule "A" Total: \$ _____

Schedule B - First Option Year

Item No.	Description	Quantity	Unit	Unit Price	Amount
0002	October 1, 2004 through September 30, 2005				
Option	PURCHASE REQUEST NUMBER: W68SBV-3260-5901				
<u>Lower Granite Lake Areas</u>					
0002AA	Unpaved Roads & Parking Lots	83,304	Square Foot	\$ _____	\$ _____
0002AB	Litter Removal	9	Area	\$ _____	\$ _____
0002AC	Pest Control	1	Lump Sum	\$ _____	\$ _____
0002AD	Weed Control - Designated Areas	650	Hours	\$ _____	\$ _____
0002AE	Pack It In/Out Bags & Bulletin Boards	9	Each	\$ _____	\$ _____
0002AF	Boundary - Wildlife Area Signs; Inspect and Maintain	530	Each	\$ _____	\$ _____
0002AG	Food Plots	5	Acre	\$ _____	\$ _____
0002AH	Meadows	5.94	Acre	\$ _____	\$ _____
0002AJ	Pastures	13.85	Acre	\$ _____	\$ _____
0002AK	Fields	10	Acre	\$ _____	\$ _____
0002AL	Non-Security Gates & Fencing	30	Miles	\$ _____	\$ _____
0002AM	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0002AN	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0002AP	Goose Nest Structures	5	Each	\$ _____	\$ _____
0002AQ	Irrigation Systems	5	Months	\$ _____	\$ _____
0002AR	Skilled Labor Hours - Mechanical Option	100	Hours	\$ _____	\$ _____
0002AS	Skilled Labor Hours - Electrical Option	100	Hours	\$ _____	\$ _____
0002AT	General Laborer Hours Option	250	Hours	\$ _____	\$ _____

Lake Bryan Areas

0002AU	Unpaved Roads and Parking Lots	48,900	Square Foot	\$ _____	\$ _____
0002AV	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0002AW	Litter Removal	7	Area	\$ _____	\$ _____
0002AX	Pest Control	1	Lump Sum	\$ _____	\$ _____
0002AY	Weed Control Designated Areas	1,050	Hours	\$ _____	\$ _____
0002AZ	Pack It In/Out Bags & Bulletin Boards	14	Each	\$ _____	\$ _____
0002BA	Boundary - Wildlife Area Signs; Inspect and Maintain	809	Each	\$ _____	\$ _____
0002BB	Food Plots	53.80	Acre	\$ _____	\$ _____
0002BC	Meadows	28.15	Acre	\$ _____	\$ _____
0002BD	Pastures	43.20	Acre	\$ _____	\$ _____
0002BE	Fields	1561.50	Acre	\$ _____	\$ _____
0002BF	Non-Security Gates & Fencing	46	Miles	\$ _____	\$ _____
0002BG	Wildlife Tree & Shrub Planting	3	Acre	\$ _____	\$ _____
0002BH	Gallinaceous Guzzlers	23	Each	\$ _____	\$ _____
0002BJ	Goose Nest Structures	70	Each	\$ _____	\$ _____
0002BK	Irrigation Systems	5	Months	\$ _____	\$ _____
0002BL	Skilled Labor Hours - Mechanical Option	80	Hours	\$ _____	\$ _____
0002BM	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0002BN	General Laborer Hours Option	150	Hours	\$ _____	\$ _____

Lake West Areas

0002BP	Unpaved Roads and Parking Lots	172,720	Square Foot	\$ _____	\$ _____
--------	--------------------------------	---------	-------------	----------	----------

Schedule C - Second Option Year

Item No.	Description	Quantity	Unit	Unit Price	Amount
0003	October 1, 2005 through September 30, 2006				
Option	PURCHASE REQUEST NUMBER: W68SBV-3260-5901				
<u>Lower Granite Lake Areas</u>					
0003AA	Unpaved Roads & Parking Lots	83,304	Square Foot	\$ _____	\$ _____
0003AB	Litter Removal	9	Area	\$ _____	\$ _____
0003AC	Pest Control	1	Lump Sum	\$ _____	\$ _____
0003AD	Weed Control - Designated Areas	650	Hours	\$ _____	\$ _____
0003AE	Pack It In/Out Bags & Bulletin Boards	9	Each	\$ _____	\$ _____
0003AF	Boundary - Wildlife Area Signs; Inspect and Maintain	530	Each	\$ _____	\$ _____
0003AG	Food Plots	5	Acre	\$ _____	\$ _____
0003AH	Meadows	5.94	Acre	\$ _____	\$ _____
0003AJ	Pastures	13.85	Acre	\$ _____	\$ _____
0003AK	Fields	10	Acre	\$ _____	\$ _____
0003AL	Non-Security Gates & Fencing	30	Miles	\$ _____	\$ _____
0003AM	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0003AN	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0003AP	Goose Nest Structures	5	Each	\$ _____	\$ _____
0003AQ	Irrigation Systems	5	Months	\$ _____	\$ _____
0003AR	Skilled Labor Hours - Mechanical Option	100	Hours	\$ _____	\$ _____
0003AS	Skilled Labor Hours - Electrical Option	100	Hours	\$ _____	\$ _____
0003AT	General Laborer Hours Option	250	Hours	\$ _____	\$ _____

Lake Bryan Areas

0003AU	Unpaved Roads and Parking Lots	48,900	Square Foot	\$ _____	\$ _____
0003AV	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0003AW	Litter Removal	15	Area	\$ _____	\$ _____
0003AX	Pest Control	1	Lump Sum	\$ _____	\$ _____
0003AY	Weed Control Designated Areas	1,050	Hours	\$ _____	\$ _____
0003AZ	Pack It In/Out Bags & Bulletin Boards	14	Each	\$ _____	\$ _____
0003BA	Boundary - Wildlife Area Signs; Inspect and Maintain	809	Each	\$ _____	\$ _____
0003BB	Food Plots	53.80	Acre	\$ _____	\$ _____
0003BC	Meadows	28.15	Acre	\$ _____	\$ _____
0003BD	Pastures	43.20	Acre	\$ _____	\$ _____
0003BE	Fields	1561.50	Acre	\$ _____	\$ _____
0003BF	Non-Security Gates & Fencing	46	Miles	\$ _____	\$ _____
0003BG	Wildlife Tree & Shrub Planting	3	Acre	\$ _____	\$ _____
0003BH	Gallinaceous Guzzlers	23	Each	\$ _____	\$ _____
0003BJ	Goose Nest Structures	70	Each	\$ _____	\$ _____
0003BK	Irrigation Systems	5	Months	\$ _____	\$ _____
0003BL	Skilled Labor Hours - Mechanical Option	80	Hours	\$ _____	\$ _____
0003BM	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0003BN	General Laborer Hours Option	150	Hours	\$ _____	\$ _____

Lake West Areas

0003BP	Unpaved Roads and Parking Lots	172,720	Square Foot	\$ _____	\$ _____
--------	--------------------------------	---------	-------------	----------	----------

0003BQ	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0003BR	Litter Removal	3	Area	\$ _____	\$ _____
0003BS	Weed Control Designated Areas	450	Hours	\$ _____	\$ _____
0003BT	Pack It In/Out Bags & Bulletin Boards	3	Each	\$ _____	\$ _____
0003BU	Boundry - Wildlife Area Signs; Inspect and Maintain	492	Each	\$ _____	\$ _____
0003BV	Food Plots	10.10	Acre	\$ _____	\$ _____
0003BW	Fields	243.50	Acre	\$ _____	\$ _____
0003BX	Non-Security Gates & Fencing	28	Miles	\$ _____	\$ _____
0003BY	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0003BZ	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0003CA	Goose Nest Structures	7	Each	\$ _____	\$ _____
0003CB	Irrigation Systems	5	Months	\$ _____	\$ _____
0003CC	Skilled Labor Hours - Mechanical Option	50	Hours	\$ _____	\$ _____
0003CD	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0003CE	General Laborer Hours Option	100	Hours	\$ _____	\$ _____

Schedule "C" Total: \$ _____

Schedule D - Third Option Year

Item No.	Description	Quantity	Unit	Unit Price	Amount
0004	October 1, 2006 through September 30, 2007				
Option	PURCHASE REQUEST NUMBER: W68SBV-3260-5901				
<u>Lower Granite Lake Areas</u>					
0004AA	Unpaved Roads & Parking Lots	83,304	Square Foot	\$ _____	\$ _____
0004AB	Litter Removal	9	Area	\$ _____	\$ _____
0004AC	Pest Control	1	Lump Sum	\$ _____	\$ _____
0004AD	Weed Control - Designated Areas	650	Hours	\$ _____	\$ _____
00034E	Pack It In/Out Bags & Bulletin Boards	9	Each	\$ _____	\$ _____
0004AF	Boundary - Wildlife Area Signs; Inspect and Maintain	530	Each	\$ _____	\$ _____
0004AG	Food Plots	5	Acre	\$ _____	\$ _____
0004AH	Meadows	5.94	Acre	\$ _____	\$ _____
0004AJ	Pastures	13.85	Acre	\$ _____	\$ _____
0004AK	Fields	10	Acre	\$ _____	\$ _____
0004AL	Non-Security Gates & Fencing	30	Miles	\$ _____	\$ _____
0004AM	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0004AN	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0004AP	Goose Nest Structures	5	Each	\$ _____	\$ _____
0004AQ	Irrigation Systems	5	Months	\$ _____	\$ _____
0004AR	Skilled Labor Hours - Mechanical Option	100	Hours	\$ _____	\$ _____
0004AS	Skilled Labor Hours - Electrical Option	100	Hours	\$ _____	\$ _____
0004AT	General Laborer Hours Option	250	Hours	\$ _____	\$ _____

Lake Bryan Areas

0004AU	Unpaved Roads and Parking Lots	48,900	Square Foot	\$ _____	\$ _____
0004AV	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0004AW	Litter Removal	7	Area	\$ _____	\$ _____
0004AX	Pest Control	1	Lump Sum	\$ _____	\$ _____
0004AY	Weed Control Designated Areas	1,050	Hours	\$ _____	\$ _____
0004AZ	Pack It In/Out Bags & Bulletin Boards	14	Each	\$ _____	\$ _____
0004BA	Boundary - Wildlife Area Signs; Inspect and Maintain	809	Each	\$ _____	\$ _____
0004BB	Food Plots	53.80	Acre	\$ _____	\$ _____
0004BC	Meadows	28.15	Acre	\$ _____	\$ _____
0004BD	Pastures	43.20	Acre	\$ _____	\$ _____
0004BE	Fields	1561.50	Acre	\$ _____	\$ _____
0004BF	Non-Security Gates & Fencing	46	Miles	\$ _____	\$ _____
0004BG	Wildlife Tree & Shrub Planting	3	Acre	\$ _____	\$ _____
0004BH	Gallinaceous Guzzlers	23	Each	\$ _____	\$ _____
0004BJ	Goose Nest Structures	70	Each	\$ _____	\$ _____
0004BK	Irrigation Systems	5	Months	\$ _____	\$ _____
0004BL	Skilled Labor Hours - Mechanical Option	80	Hours	\$ _____	\$ _____
0004BM	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0004BN	General Laborer Hours Option	150	Hours	\$ _____	\$ _____

Lake West Areas

0004BP	Unpaved Roads and Parking Lots	172,720	Square Foot	\$ _____	\$ _____
--------	--------------------------------	---------	-------------	----------	----------

0004BQ	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0004BR	Litter Removal	9	Area	\$ _____	\$ _____
0004BS	Weed Control Designated Areas	450	Hours	\$ _____	\$ _____
0004BT	Pack It In/Out Bags & Bulletin Boards	3	Each	\$ _____	\$ _____
0004BU	Boundry - Wildlife Area Signs; Inspect and Maintain	492	Each	\$ _____	\$ _____
0004BV	Food Plots	10.10	Acre	\$ _____	\$ _____
0004BW	Fields	243.50	Acre	\$ _____	\$ _____
0004BX	Non-Security Gates & Fencing	28	Miles	\$ _____	\$ _____
0004BY	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0004BZ	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0004CA	Goose Nest Structures	7	Each	\$ _____	\$ _____
0004CB	Irrigation Systems	5	Months	\$ _____	\$ _____
0004CC	Skilled Labor Hours - Mechanical Option	50	Hours	\$ _____	\$ _____
0004CD	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0004CE	General Laborer Hours Option	100	Hours	\$ _____	\$ _____

Schedule "D" Total: \$ _____

Schedule E - Fourth Option Year

Item No.	Description	Quantity	Unit	Unit Price	Amount
0005	October 1, 2007 through September 30, 2008 PURCHASE REQUEST NUMBER: W68SBV-3260-5901				
<u>Lower Granite Lake Areas</u>					
0005AA	Unpaved Roads & Parking Lots	83,304	Square Foot	\$ _____	\$ _____
0005AB	Litter Removal	9	Area	\$ _____	\$ _____
0005AC	Pest Control	1	Lump Sum	\$ _____	\$ _____
0005AD	Weed Control - Designated Areas	650	Hours	\$ _____	\$ _____
0005AE	Pack It In/Out Bags & Bulletin Boards	9	Each	\$ _____	\$ _____
0005AF	Boundary - Wildlife Area Signs; Inspect and Maintain	530	Each	\$ _____	\$ _____
0005AG	Food Plots	5	Acre	\$ _____	\$ _____
0005AH	Meadows	5.94	Acre	\$ _____	\$ _____
0005AJ	Pastures	13.85	Acre	\$ _____	\$ _____
0005AK	Fields	10	Acre	\$ _____	\$ _____
0005AL	Non-Security Gates & Fencing	30	Miles	\$ _____	\$ _____
0005AM	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0005AN	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0005AP	Goose Nest Structures	5	Each	\$ _____	\$ _____
0005AQ	Irrigation Systems	5	Months	\$ _____	\$ _____
0005AR	Skilled Labor Hours - Mechanical Option	100	Hours	\$ _____	\$ _____
0005AS	Skilled Labor Hours - Electrical Option	100	Hours	\$ _____	\$ _____
0005AT	General Laborer Hours Option	250	Hours	\$ _____	\$ _____

Lake Bryan Areas

0005AU	Unpaved Roads and Parking Lots	48,900	Square Foot	\$ _____	\$ _____
0005AV	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0005AW	Litter Removal	7	Area	\$ _____	\$ _____
0005AX	Pest Control	1	Lump Sum	\$ _____	\$ _____
0005AY	Weed Control Designated Areas	1,050	Hours	\$ _____	\$ _____
0005AZ	Pack It In/Out Bags & Bulletin Boards	14	Each	\$ _____	\$ _____
0005BA	Boundary - Wildlife Area Signs; Inspect and Maintain	809	Each	\$ _____	\$ _____
0005BB	Food Plots	53.80	Acre	\$ _____	\$ _____
0005BC	Meadows	28.15	Acre	\$ _____	\$ _____
0005BD	Pastures	43.20	Acre	\$ _____	\$ _____
0005BE	Fields	1561.50	Acre	\$ _____	\$ _____
0005BF	Non-Security Gates & Fencing	46	Miles	\$ _____	\$ _____
0005BG	Wildlife Tree & Shrub Planting	3	Acre	\$ _____	\$ _____
0005BH	Gallinaceous Guzzlers	23	Each	\$ _____	\$ _____
0005BJ	Goose Nest Structures	70	Each	\$ _____	\$ _____
0005BK	Irrigation Systems	5	Months	\$ _____	\$ _____
0005BL	Skilled Labor Hours - Mechanical Option	80	Hours	\$ _____	\$ _____
0005BM	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0005BN	General Laborer Hours Option	150	Hours	\$ _____	\$ _____

Lake West Areas

0005BP	Unpaved Roads and Parking Lots	172,720	Square Foot	\$ _____	\$ _____
--------	--------------------------------	---------	-------------	----------	----------

0005BQ	CXT Vault Toilets	1	Lump Sum	\$ _____	\$ _____
0005BR	Litter Removal	3	Area	\$ _____	\$ _____
0005BS	Weed Control Designated Areas	450	Hours	\$ _____	\$ _____
0005BT	Pack It In/Out Bags & Bulletin Boards	3	Each	\$ _____	\$ _____
0005BU	Boundry - Wildlife Area Signs; Inspect and Maintain	492	Each	\$ _____	\$ _____
0005BV	Food Plots	10.10	Acre	\$ _____	\$ _____
0005BW	Fields	243.50	Acre	\$ _____	\$ _____
0005BX	Non-Security Gates & Fencing	28	Miles	\$ _____	\$ _____
0005BY	Wildlife Tree & Shrub Planting	1	Acre	\$ _____	\$ _____
0005BZ	Gallinaceous Guzzlers	16	Each	\$ _____	\$ _____
0005CA	Goose Nest Structures	7	Each	\$ _____	\$ _____
0005CB	Irrigation Systems	5	Months	\$ _____	\$ _____
0005CC	Skilled Labor Hours - Mechanical Option	50	Hours	\$ _____	\$ _____
0005CD	Skilled Labor Hours - Electrical Option	80	Hours	\$ _____	\$ _____
0005CE	General Laborer Hours Option	100	Hours	\$ _____	\$ _____

Schedule "D" Total: \$ _____

Schedule Totals

Base Year - Schedule "A" Total: \$ _____

First Option Year - Schedule "B" Total: \$ _____

Second Option Year - Schedule "C" Total: \$ _____

Third Option Year - Schedule "D" Total: \$ _____

Total of All Schedules: \$ _____

The following has been added by full text:

QUESTIONS & ANSWERS

- Q.1.** Paragraph C-1.1 – This paragraph states that the HMUs encompass 18,000 acres. However, the total area of food plots, fields, pastures, and meadows do not add up to 18,000 acres. What is the remaining acreage classified as?
- A.1.** Overall project lands total approximately 18,000 acres; subunits are the individual HMUs containing foodplots, fields, pastures and meadows.
- Q.2.** CLINs AK, BE, BW – These CLINs total 7,803.8 acres of fields to be managed. Table 2 calls for re-establishment of 80 acres of field per year.
- a. What does the government actually require the contractor to bid for these CLINs?
- b. Do we reseed 80 acres in equal amounts between the three CLINs?
- A.2.** a. The 80 acres of field improvement.
b. No.
- Q.3.** Question 32 of Amendment 0001 – Are all field acres in the three pools to be classified as “scab” ground?
- A.3.** There are three areas that should be considered scablands, Nisqually John and Kelly Bar on Lower Granite Lake and John Henley on Lake Bryan.
- Q.4.** Question 36 of Amendment 0001 – If a fire occurs in the habitat area, is the contractor required to reseed the entire burn area even if it contains food plots, meadows, pastures, or scab lands (fields)?
- A.4.** Only dryland grass areas.
- Q.5.** Question 40 of Amendment 0001 – The answer to this question states that the government will furnish trees and shrubs in all cases (except contractor damages), while Paragraph C-5.15 (pages 33 & 34 of the PWS) specifically states, “contractor must purchase all trees and shrubs for annual plantings.” Is the contractor required to purchase trees and shrubs, or will they be provided by the government?
- A.5.** The Government will provide the plants. The solicitation will be amended to reflect the change.
- Q.6.** Question 52 of Amendment 0001 – Provides for an additional 6 acres of food plots. Will Section B be updated to reflect this change in food plot acreage?
- A.6.** Yes, Section B will change in an amendment to the solicitation.
- Q.7.** Question 53 of Amendment 0001 – Provides for an additional 2 miles of roads at Lyons Ferry and 76,000 sq. ft. of miscellaneous roads and parking lots. Will Section B be updated to reflect these increases for roads and parking lots?
- A.7.** Yes, Section B will change in an amendment to the solicitation.
- Q.8.** Question 55 of Amendment 0001 – States that the contractor will pump out the vaults as necessary while Paragraph C-45.4.1 of the PWS specifically states (last line of the performance standard in the chart on page 28) that the “government is responsible for vault toilet pumping.” Who will be responsible for providing for the removal of wastes from the vault toilets, the contractor or the government?
- A.8.** After further review, the Government will be responsible for pumping the vaults. However as stated in the PWS, it is the Contractor’s responsibility to monitor the capacity of the vaults and notify the COR when pumping is required.
- Q.9.** Does the government currently have permission for land access to Ridpath HMU?
- A.9.** A road with 2 gates exists for access to the habitat unit. Prior arrangements with the landowner have kept this road open for Government work at Ridpath. It should be noted however, that if for any reason that was to change, the only access would be by watercraft.

The following sections have been revised.

SCOPE OF WORK

C-5.15. WILDLIFE TREE AND SHRUB PLANTING AND PROTECTION

C-5.15.1. Existing wildlife tree and shrub plantings require irrigation, weed treatment and mortality replacement and cage protection from deer and livestock. To establish new plantings, this PWS requires planting 5 acres annually at a density of 200 trees or 400 shrubs per acre, at the direction by the COR. The Government will purchase trees/shrubs for annual new planting efforts. Approximately 80% of trees and shrubs will be planted on Lake Bryan, 10% at Lower Granite and 10% will be planted in the upper portion of Lake West.

PERFORMANCE CRITERIA ANALYSIS			
PERFORMANCE INDICATOR	PERFORMANCE STANDARD	AQL	METHOD OF SURVEILLANCE
Vigorous growing, healthy plants.	75% survival of trees and shrubs. Minimal deer or rodent damage or sunscald.	90%	Planned sampling
Fully stocked plantings.	No dead trees, or shrubs in six-month survival period. If fabric mulch used, no exposed edges.	90%	Planned sampling
Irrigated appropriately.	Maintained to 75% field capacity (average to within 10%) where irrigated.	90%	Planned sampling

C-7.9. FACILITY INVENTORY

The facility inventory listed below is the best approximation available as of September 2003. Some quantities may have changed since then and some may change through out the life of the contract. However, these quantities should be accurate to (+) or (-) 5%.

<i>Location</i>	<i>Quantity</i>	<i>Facility/Item</i>	<i>PWS Para</i>	<i>CLIN</i>
<u>LOWER GRANITE LAKE AREAS</u>				
Chief Timothy HMU	6.24 acres	pasture	5.12	AJ
	3.34 acres	meadow	5.11	AH
	2.61 acre	food plot	5.10	AG
	20.393 acres	wildlife shrub/tree plots	5.15	AM
	24	irrigation risers	5.18	AQ
	1' 10'x10'	irrigation pump station/pumps	5.18	AQ
	1	gallinaceous guzzlers	5.16	AN
	1	pack it in/out bags	5.8	AE
	1	bulletin board	5.8	AE
	11	signs	5.9	AF
	1; 3,600 sq ft	unpaved parking lot	5.3	AA
	1 gate; 500 linear ft fence	non-security gates & fence; strand barbed wire	4 5.14	AL
	5 acres	litter removal	5.5	AB

Alpowa Creek HMU	1; 3,500 sq ft	unpaved parking lot	5.3	AA	
	1 acre	litter removal	5.5	AB	
Nisqually John HMU	6	gallinaceous guzzlers	5.16	AN	
	1; 9,604 sq ft	unpaved parking lot	5.8	AA	
	2 acres	litter removal	5.5	AB	
	4 gates; approx 7 miles of fence	non-security gates & fencing; strand barbed wire	4	5.14	AL
	4	signs	5.9	AF	
	1	bulletin board	5.8	AE	
Port of Wilma	1	gallinaceous guzzlers	5.16	AN	
Steptoe	1	goose nest structure	5.17	AP	
Kelly Bar HMU	3	gallinaceous guzzlers	5.16	AN	
	1	goose nest structure	5.17	AP	
<u>LAKE WEST AREAS:</u>					
Lyon's Ferry HMU	4	gallinaceous guzzlers	5.16	BZ	
	126,720 sq. ft.	unpaved road	5.8	BP	

TABLE 2

PASTURE, MEADOW, AND FIELD PLANTING MIXTURES FOR RE-ESTABLISHMENT

Mixture Lbs./Ac. Common Name (Variety) Qty/Units

MEADOW (M)

M-1 10 Bluebunch Wheatgrass 10 acres
(Whitmar or Secar)
 5 Big Bluegrass (Sherman)
 5 Canby Bluegrass (Canbar)
 10 Idaho Fescue (Joseph)

FIELD (F)

F-1 10 Great Basin Wildrye (Magnar) 80 acres
 10 Sandberg's Bluegrass
 20 Bluebunch Wheatgrass (Secar)

LAWN PASTURE (LP)

LP-1 12 Kentucky Bluegrass 10 acres
 12 Red Fescue
 8 White Clover

Numbers represent Pure Live Seed (PLS) pounds per acre

(End of Summary of Changes)